POLE ATTACHMENT AGREEMENT

DATED February 11, 2005

BETWEEN

VERIZON NEW ENGLAND INC. (LICENSOR)

PUBLIC SERVICE COMPANY OF NEW HAMPSHIRE, (LICENSOR)

AND

LONZA BIOLOGICS, INC., (LICENSEE)
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POLE ATTACHMENT AGREEMENT

THIS AGREEMENT, made as of this 11th day of February 2005, between
VERIZON NEW ENGLAND INC. organized and existing under the laws of the State of
New York, having its principal office at 185 Franklin Street, Boston, MA 02110, and
PUBLIC SERVICE COMPANY OF NEW HAMPSHIRE, organized and existing under
the laws of the State of New Hampshire, having its principal office at Manchester (either
or both hereinafter called “Licensor”) and LONZA BIOLOGICS, INC., organized and
existing under the laws of the State of Delaware, having its principal office at
Portsmouth, NH (hereinafter called ‘“Licensee”).

WITNESSETH

WHEREAS, Licensee for its own use desires to place and maintain cables, equipment,
and facilities on poles of Licensor, specifically in the State of New Hampshire; and

WHEREAS, Licensor is willing to permit, to the extent it may lawfully do so, the
placement of cables, equipment, and facilities by Licensee on Licensor’s poles subject to
the terms of this Agreement; ‘

NOW, THEREFORE, in consideration of the mutual covenants, terms and conditions
herein contained, the parties agree as follows:

ARTICLE I - DEFINITIONS

1.1 Anchor. A facility consisting of an assembly of a rod secured to a fixed
object or plate designed to resist the pull of guy strand, or strands.

1.2 Anchor Attachment. A guy strand attached to an anchor solely owned or
jointly owned by Licensor or for which Licensor is responsible for
authorizing attachments.

1.3  Attachments. Any of Licensee’s facilities in direct contact with or
supported by a utility pole, and/or any article of equipment attached to a
point on a pole not normally occupied by a strand attachment (e.g., power
supplies, equipment, cabinets, terminals, etc.). For billing purposes an
Attachment is counted for each guy strand and cable supported by a
through-bolt and for each article of equipment attached to a Utility Pole.

1.4  Attachment Fee. A specified amount revised periodically, billed semi-
annually or annually to the Licensee.
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1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

Attachment Fee. A specified amount revised periodically, billed semi-
annually or annually to the Licensee.

Guy Strand. A metal cable of high tensile strength which is attached to a
pole and anchor or another pole for the purpose of reducing pole stress.

Joint Owner. A person, corporation or other legal entity having an
ownership interest in a pole and/or anchor.

Joint User. A party to whom use of the pole or anchor has been extended
by the owner of the facility. The term “Joint User” shall not include
Licensees.

Licensee’s Facilities. The cable and all associated equipment and
hardware owned by the Licensee.

Licensee’s Maintenance Work. Work performed by Licensee on its
facilities and attachments for repair, replacement and daily servicing of its
plant, not associated with any significant overlash or rebuild project.

Make-ready Work. All work, including, but not limited to rearrangement
and/or transfer of existing facilities, replacement of a pole or any other
changes required to accommodate the attachment of licensee’s facilities to
a pole or anchor.

Overlash — The act of attaching any single strand, hardware, cable, wires
and/or apparatus owned by Licensee to same Licensee’s existing strand,
hardware, cable, wires and/or apparatus.

Periodic Inspection. Licensor’s inspection of Licensee’s facilities
performed to determine that attachments are authorized and are
maintained in conformance with the required specifications in Article VI
of this Agreement.

Planning Manager’s Area. A geographic area assigned to a Verizon New
England Engineer representative. The Planning Manager’s Areas are set
forth in APPENDIX IIL

Pre-construction Survey. There are two elements of the Pre-construction
Survey: 1.) field inspection of the existing pole and anchor facilities to
determine any necessary Make-ready Work, and 2.) administrative effort
required to process the application and to prepare the charges for Make-
ready Work, if applicable.
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2.1

2.2

1.15 Post-construction Inspection. Inspection performed to measure and/or to
visually observe Licensee’s Facilities, during or shortly after completion
of construction to ensure the attachment and the installation of the
Licensee’s Facilities conform to the standards required by this Agreement.

1.16 Rebuild. Work other than Licensee’s Maintenance Work performed by
Licensee to replace, add to or alter its existing attachments or facilities
attached to Licensor’s poles.

1.17 Subsequent Inspections. Inspections performed to confirm the correction
of non-conforming conditions, which were observed during Periodic or
Post-construction Inspections.

1.18 Suspension Strand (Messenger). A metal cable of high tensile strength
attached to a pole and used to support facilities.

1.19  Unit Cost. A dollar amount subject to periodic revision by Licensor,
associated with Pre-construction Surveys, Make-ready Work and
Inspections applicable to specific work operations and functions.

1.20 Utility Pole. A pole solely owned, jointly owned, or jointly used by the
Licensor and used to support its facilities and/or the facilities of an
authorized Licensee. '

ARTICLE II - SCOPE OF AGREEMENT

Subject to the provisions of this Agreement, Licensor agrees to issue to Licensee
for any lawful purpose, revocable, non-exclusive licenses authorizing the
attachment of Licensee’s Facilities to Licensor’s poles. This Agreement governs
the fees, charges, terms and conditions under which Licensor issues such licenses
to Licensee. Licensee must obtain separate authorization from, and pay all
applicable Fees and Charges to, each Licensor and any Joint Owner or Joint User
of any Utility Pole. This Agreement is not in and of itself a license, and before
making any attachment to any Utility Pole, Licensee must apply for and obtain a
license.

This Agreement supersedes all previous aerial agreements between Licensor and
Licensee. This Agreement shall govern all existing licenses between Licensee
and Licensor as well as all licenses issued subsequent to execution of this
Agreement.
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2.3

24

2.5

2.6

3.1

No use, however extended, of Licensor’s pole or payment of any fees or charges
required under this Agreement shall create or vest in Licensee any ownership or
property rights in such poles. Licensee’s rights herein shall be and remain a
license.

Nothing contained in this Agreement shall be construed to require Licensor to
construct, retain, extend, place, or maintain any pole or other facilities not needed
for Licensor’s own service requirements.

Nothing contained in this Agreement shall be construed as a limitation,
restriction, or prohibition against Licensor entering into agreements with other
parties regarding the poles covered by this Agreement. The rights of the Licensee
shall at all times be subject to any existing agreement(s) or arrangement(s)
between Licensor and any Joint Owner(s) or Joint User(s) of Licensor’s poles.

Nothing contained in this Agreement shall be construed to require Licensor to
grant a license where Licensor believes that placement of Licensee’s Facilities
would interfere with Licensor’s existing service requirements, or the use of
Licensor’s facilities by other parties, or create a hazardous or unsafe condition.

ARTICLE III - FEES AND CHARGES

General

3.1.1 Licensee agrees to pay to Licensor the applicable Attachment Fees and
Charges as specified in and in accordance with the terms and conditions of
subpart 3.2 of this Agreement and of APPENDIX I, attached hereto and
made a part hereof.

3.1.2 The Licensor may change the amount of Attachment Fees and Charges
specified in APPENDIX 1 by giving the Licensee not less than sixty (60)
days written notice prior to the date the change is to become effective.
Notwithstanding any other provision of this Agreement, Licensee may
terminate this Agreement at the end of such sixty (60) day notice period if
the change in Fees and Charges is not acceptable to Licensee.

In order to terminate in this circumstance the Licensee must give Licensor
written notice of its election to terminate this Agreement at least thirty
(30) days prior to the end of such sixty (60) day notice period or for such
other period as the parties may agree in writing. Licensee shall thereafter
remove its facilities and attachments in accordance with the process set
forth in Article X, subpart 10.3 of this Agreement.
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3.1.3 Changes in the amount of Attachment Fees and Charges specified in
APPENDIX I shall become effective on the date specified by Licensor,
subject to the sixty (60) day advance written notice. The changes shall be
presumed acceptable unless at least thirty (30) days prior to the end of the
sixty (60) day notice period Licensee advises Licensor in writing that the
changes are unacceptable and, in addition, submits the issue to the
regulatory body asserting jurisdiction over this Agreement for decision.
Licensee shall pay the existing Attachment Fees and Charges during the
time that the issue is being reviewed by said regulatory body, subject to
true-up based on the final determination of rates by said regulatory body
plus any interest prescribed by said regulatory body.

Licensor shall provide licensee with an updated APPENDIX I following
the effective date of the new Attachment Fees and Charges.

3.2 Attachment Fees

3.2.1 Licensees shall pay an Attachment Fee for each attachment made to
Licensor’s Utility Poles. For the purpose of computing the Attachment
Fees due hereunder, the Fee shall be based upon the number of
attachments for which licenses have been issued.

3.2.2 Attachment Fees are calculated from the first day of the month following
the date a license is issued. Fees shall be payable semi-annually or
annually in advance, unless otherwise provided. Payment is due within
the later of thirty (30) days from the first day of January and the first day
of July or thirty (30) days from the date the bill is issued.

3.3 Pre-construction Survey, Make-ready Work and Inspection Charges

3.3.1 Licensee shall calculate and pay to Licensor the applicable Pre-
construction Survey Charge with its License Application. The License
Application forms are set forth in APPENDIX IV, attached hereto and
made a part hereof. The Pre-construction Survey Charge shall be
calculated based on the rates and formulas set forth in APPENDIX 1.

3.3.2 Except as provided in Appendix VI, Licensee shall make an advance
payment of the applicable Charge to Licensor prior to any performance by
Licensor of any Pre-construction Survey, Make-ready Work, Post-
construction Inspection or Subsequent Inspection. Where the work to be
performed by Licensor is covered by a Unit Cost as described in subpart
3.3.4, the Licensor shall use the Unit Cost for the Charge. Where the work
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to be performed by Licensor is not covered by a Unit Cost, in whole or in
part, the Charge will be based on an estimate of charges. For any charges
based on an estimate, the Licensee shall be credited for any amount paid in
excess of the Licensor's estimated charges, or shall be billed for any
amount in addition to Licensor’s estimated charges, as compared to the
actual charges as finally computed.

3.3.3 Licensee shall make payment to the Licensor within thirty (30) days
following the invoice for Periodic Inspections according to subpart 3.3.4
of this Agreement.

3.3.4 Pre-construction Survey, Make-ready Work, and Inspection (Post-
construction Inspection, Periodic Inspection and Subsequent Inspection)
Charges are based upon Unit Costs, where available. Unit Costs are set
forth in APPENDIX I of this Agreement and are subject to change from
time to time; provided however, the Unit Costs shall not change more
frequently than once every twelve (12) months. Any changes in Unit Cost
shall not vary by more than five percent (5%) per annum from the existing
Unit Cost; provided that in the case of a significant and unforeseen change
in circumstances affecting Licensor’s costs, Licensor may adjust Unit Cost
in excess of 5%. Sixty (60) days prior to any change in Unit Cost in
excess of 5%, Licensor shall provide to Licensee a written explanation of
the significant and unforeseen change in circumstance for the increase. A
significant and unforeseen change in circumstances affecting Licensor’s
costs include changes in tax laws, accounting changes, and regulatory,
judicial or legislative changes that affect the Licensor’s costs. A statement
of current Unit Costs are set forth in APPENDIX I and changes thereto
shall be published at the time of such change.

For work where Unit Costs are not available, such as cable splicing, such
costs will be billed on an actual time and material basis plus an amount
equal to ten percent (10%) of such costs.

3.4 Payment Reguirements

3.4.1 For any bill rendered by Licensor to Licensee hereunder, except where
advance payment is required, payment is due within thirty (30) days from
the date of the bill. Late payment of any bill is subject to a late fee of
1.5% per month applied to the outstanding balance from the due date of
the bill. Licensor, at its sole discretion, may change this late fee from time
to time during the term of this Agreement to reflect prevailing market
conditions.
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3.4.2 Non payment of any amount due hereunder shall constitute a default of
this Agreement, and subject this Agreement to termination under the
provisions of Article X.

3.4.3 For any bill rendered by Licensor to Licensee for advance payment of Pre-
construction Survey Charges or Make-ready Work Charges, hereunder,
payment shall be made within thirty (30) days of the bill date. If such
advance payment is not received within thirty (30) days, Licensor shall
have the right to issue a letter of cancellation no sooner than 15 days
thereafter, which will cancel the Licensee’s application for the license.
Thereafter, if Licensee wishes to proceed, Licensee shall submit a new
application for a license, as if it had never submitted the initial application.

3.5 Billing Disputes

3.5.1 Where Licensee in good faith disputes a bill or invoice rendered by
Licensor, Licensee shall make payment of all portions of said bill or
invoice not in dispute as provided in Article IIl. Where the cumulative
amount of all of Licensee’s bills or portions(s) of bills in dispute are in
excess of $10,000.00, Licensee shall deposit said cumulative disputed
amounts in an interest-bearing escrow account until such time as the
disputes are resolved. The disputed amount deposited together with the
proportional interest, shall be distributed immediately to Licensor and/or
Licensee in accordance with and upon resolution of the dispute. Where the
cumulative amount of all of Licensee’s bills or portions of bills in dispute
are less than or equal to $10,000.00, Licensee shall make payment to
Licensor and shall be rebated an appropriate amount (including interest
computed at the prime rate at a bank mutually agreed to by the parties)
based on the resolution of the dispute.

3.5.2 Where Licensee fails to pay an amount due and owing under this
Agreement (including amounts in dispute that are less than or equal to
$10,000) or fails to establish an escrow account for disputed amounts
more than $10,000, or fails to invoke the dispute-resolution procedures set
forth in subpart 15.10 of this Agreement within six months of the
establishment of amounts disputed in good faith, in addition to all other
remedies available to Licensor including termination under provisions of
Article X of this Agreement, Licensor may refuse to perform any Survey,
Inspection or Make-ready Work for Licensee and may refuse to issue any
license to Licensee until such time as the amount is paid or is deposited in
an escrow account.
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4.1

4.2

43

ARTICLE IV - APPLICATION FOR AND ISSUANCE OF LICENSES

Before Licensee makes an Attachment to any pole, Licensee shall make
application for and have received a license therefor in the forms attached in
APPENDIX IV. Licensor may update these forms from time to time during the
term of the Agreement.

Licensee agrees to limit the filing of applications for pole attachment licenses to
include not more than 200 poles on any one application. Licensor reserves the
right to limit the filing for pole attachments to no more than 2,000 poles on all
applications that are pending approval by Licensor at any one time within a single
Planning Manager’s Area. Licensee further agrees to designate a desired priority
of completion of the Pre-construction Survey and Make-ready Work for each
application relative to all other of its applications on file with Licensor at the same
time.

Properly completed license applications received by Licensor on the same day
from two or more licensees for attachment accommodations on the same pole(s),
shall be processed together. All Pre-construction Survey or Make-ready Work
required to accommodate the applicants will be completed simultaneously for the
benefit of all applicants. All applicants will be rebated with the pro rata share of
costs based on the number of applicants.

ARTICLE V - PRE-CONSTRUCTION SURVEY and MAKE-READY WORK

5.1

52

53

A Pre-construction Survey is required for each pole and anchor for which an
attachment is requested to determine the adequacy of the pole and anchor to
accommodate Licensee’s attachments and facilities. The Pre-construction Survey
will be performed jointly by representatives of Licensor, Joint Owner and/or Joint
User, and Licensee unless otherwise agreed to by all parties.

Licensor will process all requests for access to poles on a non-discriminatory
basis in the order such requests are received.

Within forty-five (45) days of receipt of written notification in the form of a
complete license application and the correct Survey Fee payment, Licensor shall
perform or have performed a Pre-construction Survey and present the Survey
results. The Survey results will contain one of the following statements:

If no Make-ready Work is required, a license shall be issued for the attachment.
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54

55

6.1

6.2

If Licensor determines that the pole or anchor to which Licensee desires to make
attachments is inadequate or otherwise needs rearrangement of the existing
facilities thereon to accommodate the Licensee’s Facilities, in accordance with the
specifications set forth in Article VI, Licensor will provide Licensee with an
itemized invoice for such anticipated Make-ready Work. The Make-ready Work
will be performed following receipt by Licensor of advance payment, but not
before a Pole Attachment Agreement has been fully executed by both the

Licensee and Licensor. Upon receipt of the advance payment, Licensor will
provide the Licensee with the estimated start and estimated construction
completion date of the Make-ready Work.

If Licensor determines that the pole may not reasonably be rearranged or replaced
to accommodate Licensee’s Facilities for reasons of capacity, safety, reliability or
engineering, the Licensor may refuse to grant a license for attachment. Licensor
shall provide the specific reason(s) for such denial. Licensor shall not
unreasonably exercise the right reserved hereunder.

Licensor shall make every reasonable effort to complete Make-ready Work within
six (6) months of receipt of payment for Make-ready Work from Licensee, except
for reasons beyond Licensor’s control. For applications consisting of six (6) or
fewer poles requiring Make-ready Work, and where Verizon is the only party
required to perform make-ready work, Verizon will complete the make-ready
work within 45 days.

To the extent practicable, Licensor shall provide Licensee, no less than sixty (60)
days prior written notice of any modification of poles (such as pole replacement
or relocation) other than routine maintenance, or modifications in response to
emergencies, or to a request from a governmental authority.

ARTICLE VI - SPECIFICATIONS AND LEGAL REQUIREMENTS

Licensee’s Facilities shall be placed and maintained in accordance with the
requirements and specifications of the latest editions of the “Blue Book - Manual
of Construction Procedures” (Blue Book), published by Telcordia Technologies
Inc.; the “National Electrical Code” (NEC), published by the National Fire
Protection Association, Inc.; the “National Electrical Safety Code” (NESC),
published by the Institute of Electrical and Electronics Engineers, Inc.; and rules
and regulations of the U.S. Department of Labor issued pursuant to the “Federal
Occupational Safety and Health Act of 19707, as amended, (OSHA) or any
governing authority having jurisdiction over the subject matter. Where a
difference in specifications may exist, the more stringent shall apply.

Licensee shall be responsible for obtaining from the appropriate public and/or
private authority any required authorization to construct, operate and/or maintain
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Licensee’s Facilities on public and private property at the location of Licensor’s
poles. Licensee shall be responsible for obtaining permission from any Joint
Owner(s) or Joint User(s) of the pole before making any attachment thereto. This
permission shall be in the form of a license or other writing.

6.3 No license granted under this Agreement shall extend to any of the Licensor’s
poles where the placement of Licensee’s attachments would result in a forfeiture
of the rights of licensor, Joint Owner(s), or Joint User(s) to occupy the property
on which such poles are located. If placement of Licensee’s attachments would
result in a forfeiture of the rights of licensor, Joint Owner(s), or Joint User(s) or
both, to occupy such property, Licensee agrees to remove its attachments
forthwith; and Licensee agrees to pay Licensor, Joint Owner(s) or Joint User(s),
or both all losses, damages and costs incurred as a result thereof.

ARTICLE VII - CONSTRUCTION AND MAINTENANCE OF ATTACHMENTS

7.1 General Provisions

7.1.1 Licensee shall, at its own expense, construct and maintain its attachments
and facilities on Licensor’s poles in a safe condition and in a manner
acceptable to Licensor. Licensee shall construct and maintain its
attachments and facilities so as not to conflict with the use of Licensor’s
poles by Licensor or by other authorized users of Licensor’s poles, nor
electrically interfere with Licensor’s facilities attached thereto.

7.1.2  Licensor shall specify the point of attachment on each of Licensor’s poles
to be occupied by licensee’s attachment. Where multiple Licensees’
attachments are involved, Licensor shall attempt, to the extent practical, to
designate the same relative position on each pole for each Licensee’s
attachments.

7.1.3 Licensee shall provide written notice to the Licensor of the actual dates of
attachment within thirty (30) days of the date of attachment so that
Licensor may promptly schedule a Post-construction Inspection.

7.1.4 Licensee may attach its guy strand to Licensor’s existing anchor rod at no
charge where Licensor determines that adequate capacity is available;
provided that Licensee agrees to secure any necessary right-of-way
therefor from the appropriate property owner. Should Licensor, Joint
Owner(s) or Joint User(s), if any, for its own service requirements, need to
increase its load on the anchor rod to which Licensee’s guy is attached,
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Licensee will either arrange its guy strand on the anchor rod or transfer it
to a replacement anchor as determined by Licensor.

7.1.5 Should Licensor, Joint Owner(s), Joint User(s), or other Licensee need to
attach additional facilities to any of Licensor’s poles, to which Licensee is
attached, Licensee will either rearrange its attachments on the pole or
transfer them to a replacement pole as determined by Licensor so that the
additional facilities of Licensor, Joint Owner(s) Joint User(s) or other
Licensee may be attached.

7.1.6 If Licensee does not rearrange or transfer its attachments within fifteen
(15) days after receipt of written notice from Licensor requesting such
rearrangement or transfer and indicating that such pole is ready for
rearrangement or transfer by Licensee, Licensor, Joint Owner(s) or Joint
User(s) may perform or have performed such rearrangement or transfer,
and, notwithstanding the provisions of subpart 7.1.7, Licensee agrees to
pay the cost thereof.

7.1.7 Licensee shall not be required to bear any of the costs of rearranging or
replacing its attachment if such rearrangement or replacement is
necessitated solely as a result of an additional attachment or modification
of an existing attachment sought by another party (including the Licensor,
Joint Owner(s) or Joint User(s)) and should be paid for any work it
performs to accommodate such request. Where multiple parties join in a
modification, each party’s proportionate share of the total cost will be
based on a ratio of the amount of new space occupied by that party to the
total amount of new space occupied by all parties joining in the
modification. Licensor shall not be required to use révenue that may
result from the use of any additional space resulting from such
replacement or rearrangement to compensate parties that paid for the
modification.

7.1.8 Unless otherwise governed by law, all tree trimming made necessary, in
the opinion of the Licensor, by reason of the Licensee’s proposed
attachments at the time of attachment provided the owner(s) of such trees
grant permission to the Licensor, shall be performed by contractors
approved by and under the direction of Licensor, at the sole expense of the
Licensee.

7.1.9 Any such tree trimming that may be required on Licensee’s customer’s
premises, to clear Licensee’s cable drop, shall be performed by the
Licensee at its expense.
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7.2

8.1

7.1.10 Tree trimming needed as a result of adverse weather conditions such as

7.1.11

7.1.12

wind, snow or ice storms, shall be performed by Licensor or its approved
contractors. Since such tree trimming benefits Licensor, Licensee and
other parties that may be lawfully attached to Licensor’s poles, Licensee
agrees to negotiate in good faith with the Licensor, on a case-by-case
basis, to establish an appropriate sharing of costs associated with the tree
trimming projects.

For each new facility attached by Licensee to Licensor’s poles, on or after
the date of execution of this Agreement, Licensee shall place identification
tags on cables located on poles and identification apparatus tags on any
associated items of Licensee’s Facilities. Licensee shall also place these
identification tags when engaged in an Overlash or Rebuild project.
Overlashed bundles require one tag per bundle, per Licensee. The
requirements for identification tags are set forth in the Blue Book.

When Licensor deems it an immediate threat to safety and/or an
emergency exists, it may rearrange, transfer, or remove Licensee’s
attachments to Licensor’s poles at Licensee’s expense. Licensor shall
make reasonable efforts to contact Licensee as circumstances permit.

Licensee’s Routine Maintenance, Overlash, Rebuild Work and Placement of

Power Supplies

7.2.1

722

Licensee shall work cooperatively with the local Verizon New England
Reimbursable Construction Engineer when performing routine
Maintenance Work on its facilities and/or attachments. Cooperative
practices shall include a system of notification by phone, facsimile,
answering system, or otherwise for scheduling purposes. Any work,
which involves six or fewer adjacent spans shall be presumed to be routine
Maintenance Work. Significant simultaneous maintenance activity within
a geographic area may be deemed by Licensor to be Rebuild activity.

Licensee shall follow the procedures set forth in APPENDICES V, VI and
VI, hereof, in performing Rebuild or Overlash work and placing power
supplies.

ARTICLE VIII - INSPECTION OF LICENSEE’S FACILITIES

The Licensor reserves the right to make Post-construction, Subsequent, and
Periodic Inspections of any part or all of Licensee’s facilities attached to
Licensor’s poles and/or anchors. Licensor shall provide Licensee with a copy of
any written report of such inspection within thirty (30) days following the
inspection. Charges and billing for Inspections as set forth in Article III shall
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apply, provided that Verizon New England commences Post-construction and
Subsequent Inspections within 90 days after notification from Licensee that the
work is complete.

8.2  Except as provided in Appendix VI and VII, Post-construction Inspections shall
consist of a 10 percent sample of the poles to which the Licensee has attached
facilities after completion of work. If Verizon New England determines that the
Licensee is not in compliance at greater than 2 percent of the sampled locations,
Verizon New England may inspect and bill Licensee to inspect all poles involved
in the project. Within ten (10) days of the completion of a Post-construction
Inspection, the Licensor shall notify the Licensee in writing of the date of
completion of Post-construction inspection and its findings.

8.3  Where Post-construction Inspection by the Licensor has been completed and non-
complying conditions have been identified, Licensee shall correct any non-
complying conditions within thirty (30) days of the date of the written notice from
the Licensor. If after said 30-day period Licensee has not corrected all such non-
complying conditions, Licensor may notify Licensee that if all such non-
complying conditions are not corrected within an additional 30-day period, no
further attachment authorizations shall be issued to Licensee until Licensee’s
facilities are brought into compliance. If corrections are not made by Licensee
within 30 days from the second notification by Licensor, the Licensor may
perform or have performed such corrections and Licensee shall pay to the
Licensor the cost of performing such work.

8.4  Licensor may undertake Subsequent Inspections to determine if appropriate
corrective action has been taken by Licensee. If the Subsequent Inspection finds
continued non-complying conditions, Licensor may perform or have performed
corrective action at the sole expense of the Licensee or Licensor may terminate
the license pursuant to Article X.

8.5  The making of Post-construction, Subsequent and/or Periodic Inspections or the
failure to do so shall not operate to relieve Licensee of any respon31b111ty,
obligation, or liability specified in this Agreement. :

8.6  Licensor reserves the right to make Periodic Inspections of all or any part of the
attachments or facilities of Licensee at the expense of Licensee, upon sixty (60)
days written notice to the'Licensee. Periodic Inspections of the entire plant of the
Licensee will not be made more often than once every five years unless, in
Licensor’s judgment, such inspections are required for reasons involving safety or
because of an alleged violation by Licensee of the terms of this Agreement.
Licensor shall make a reasonable effort to coordinate its Periodic Inspections with
any Joint Owner.
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9.1

9.2

10.1

ARTICLE IX - UNAUTHORIZED ATTACHMENTS

If any of Licensee’s facilities are attached to Licensor’s poles without being
licensed, Licensor, may recover fees as specified in subpart 9.2, without prejudice
to its other rights or remedies under this Agreement, including termination, or
otherwise, and require Licensee to submit in writing, within thirty (30) days after
receipt of written notification from Licensor of the unauthorized attachment, a
pole attachment application. If such application is not received within the
specified time period, Licensee shall remove its unauthorized attachments within
thirty (30) days of the final date for submitting the required application, or
Licensor may remove Licensee’s attachments or facilities without liability at the
Licensee’s expense.

Upon discovery of an unauthorized attachment, Licensee agrees to pay an amount
equal to five times the current applicable annual Attachment Fee specified in
APPENDIX I times the number of unauthorized attachments. The penalty shall
be in addition to all other amounts due and owing to Licensor under this
Agreement.

ARTICLE X - TERMINATION

60-Day Termination

In addition to rights of termination provided to the Licensor under other
provisions of this Agreement, the Licensor shall have the right to terminate
Licensee’s license, authorizations and/or rights granted under provisions of this
Agreement where:

(a) the Licensee’s Facilities are maintained or used in violation of any
law or in aid of an unlawful act or undertaking;

(b) the Licensee ceases to have authority to construct and operate its
facilities on public or private property at the location of the
particular pole or anchor covered by the authorization;

(c) the Licensee fails to comply with any of the terms and conditions
of this Agreement or defaults in any of its obligations thereunder;

(d) the Licensee attaches to a utility pole and/or anchor without having
first been issued authorization therefor;

(e) the Licensee, subject to provisions specified in Article II, ceases to
provide its services;

VERIZON NEW ENGLAND INC. 16 10/15/03



10.1.1

® the Licensee sublets or apportions part of the licensed assigned

space or otherwise permits its assigned space to be used by an
entity or an affiliate not a party to this Agreement.

The Licensor will notify the Licensee in writing of any instances cited in
this subpart. The Licensee shall take corrective action as necessary to
eliminate the non-compliance and shall confirm in writing to the Licensor
within sixty (60) days following such written notice that the non-
compliance has ceased or been corrected. If Licensee fails to discontinue
or correct non-compliance and fails to give the required written
confirmation to the Licensor within the time stated above, the Licensor
may terminate the license(s), authorization and/or rights granted hereunder
for the poles and/or anchors at which such non-compliance has occurred.

10.2 Immediate Termination

10.3

Pole attachment license(s), authorization and/or rights are automatically and
immediately terminated by the Licensor if:

(a) except in circumstances in which Licensor has accepted evidence
of self-insurance in accordance with Article XIV, the Licensee’s
insurance carrier shall at any time notify the Licensor that the
policy or policies of insurance as required in Article XIV will be or
have been cancelled or amended so that those requirements will no
longer be satisfied;

(b)  the Licensee shall fail to pay any sum due under Article III or to
deposit any sum required under this Agreement, or shall fail to
maintain satisfactory surety as required in Article XII;

(c) any authorization that may be required by any governmental or
private authority for the construction, operation and maintenance
of the Licensee’s facilities on a pole or anchor is denied, revoked
or cancelled.

General

10.3.1 In the event of termination of any of the Licensee’s licenses, authorization

and/or rights hereunder, the Licensee shall remove its facilities from the
poles and anchors within sixty (60) days of the effective date of the
termination; provided, however, that Licensee shall be liable for and pay
all fees and charges pursuant to provisions of this Agreement to the
Licensor until Licensee’s facilities are actually removed from the utility
pole(s) and anchor(s). If the Licensee fails to remove its facilities within
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the specified period, the Licensor shall have the right to remove such
facilities at the Licensee’s expense and without liability on the part of the
Licensor for damage or injury to such facilities or interruption of Licensee
services.

10.3.2 When Licensee’s facilities are removed from a pole or anchor, no
attachment to the same pole or anchor shall be made until the Licensee has
first complied with all of the provisions of this Agreement as though no
such pole or anchor attachment had been made previously and all
outstanding charges due to the Licensor for such pole or anchor have been
paid in full.

10.3.3 Any license issued under this Agreement shall automatically terminate
when Licensee ceases to have authority to construct, operate and/or
maintain its attachments on the public or private property at the location of
the particular pole covered by the license. Such automatic termination
shall be stayed if the Licensee has sought judicial or regulatory review of
the decision that: (1) has acted to terminate such authority or (2) has
declared that the Licensee lacks such authority.

104 Licensee’s Removal of Attachments

10.4.1 Licensee may at any time remove its attachments from a pole or anchor
after first giving Licensor written notice of such removal. Licensee shall
complete and provide to Licensor the Notification of Discontinuance of
Use of Poles as contained in APPENDIX IV hereto. Licensor shall verify
and execute such form within thirty (30) days of submission. Billing for
the attachment shall cease as of the last day of the month in which
verification occurs. Licensor may update this form from time to time
during the term of this Agreement.

10.4.2 Following such removal, no attachment shall again be made to such pole
until Licensee shall have complied first with all of the provisions of this
Agreement as though no such attachment had been made previously.

ARTICLE XI - ASSIGNMENT OF RIGHTS

11.1  Licensee shall not assign or transfer this Agreement or any authorization granted
hereunder, and this Agreement shall not inure to the benefit of Licensee’s
affiliates, successors or assigns without the prior written consent of Licensor,
which consent shall not be unreasonably withheld; provided, however, no consent
of Licensor is required if the Licensee assigns or transfers this Agreement to an
affiliate and notifies the Licensor of such assignment or transfer, including any
change in the notice address to be provided in accordance with subpart 15.3.
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11.2

11.3

12.1

12.2

12.3

124

13.1

In the event such consent or consents are granted by Licensor, then this
Agreement shall extend to and bind the affiliates, successors and assigns of the
parties hereto.

Pole space licensed to Licensee hereunder is for the use of the Licensee named in
this Agreement only, and Licensee shall not lease, sublicense, share with, convey
or resell to any affiliates, subsidiaries, or any others any such space or rights
granted hereunder.

ARTICLE XII - SURETY REQUIREMENTS

Upon request of Licensor, a new Licensee, or an existing Licensee that lacks a
history of prompt payments shall furnish bond or other satisfactory evidence of
financial security in an amount specified as follows in subpart 12.2 to guarantee
the payment of any sums which may become due to the Licensor for Attachment
Fees due hereunder and any other charges for work performed for Licensee by the
Licensor, including the removal of Licensee’s facility upon termination of any
authorization issued hereunder.

Licensee shall furnish a bond or other security satisfactory to the Licensor in the
following amounts: Security in the amount of $20.00 shall be required for each
authorized pole attachment. The total amount of security required hereunder shall
not exceed $300,000 or be less than $1,000. Security will not be required where
Licensee’s total attachment authorizations do not exceed ten (10).

If the financial security is in the form of a bond or irrevocable Letter of Credit,
such instrument shall be issued by a surety company or bank satisfactory to the
Licensor. The instrument shall contain a provision that the surety company or
bank will pay Licensor, within the dollar limits of the instrument, any sum
demanded by the Licensor as due under the Agreement, whether or not the
Licensee contests its liability to pay such sum, and whether or not the Licensor
exercises or has exercised any option it may have to terminate. If any such
amounts are paid by the surety company or bank, the Licensee shall restore the
surety bond or Letter of Credit to the full amount required under this Article,
within thirty (30) days after notice of such payment is sent to the Licensee.

The amount of the bond or the financial security shall not operate as a limitation
upon the obligations of the Licensee.

ARTICLE XIII - LIABILITY AND DAMAGES

Licensor reserves to itself, its successors and assigns, the right to locate and
maintain its poles and to operate its facilities in conjunction therewith in such a

VERIZON NEW ENGLAND INC. 19 10/15/03



manner as will best enable it to fulfill its own service requirements. Licensor
shall not be liable to Licensee for any interruption of Licensee’s service or for
interference with the operation of Licensee’s communications services arising in
any manner, except from Licensor’s sole negligence, out of the use of Licensor’s
poles.

13.2 Licensee shall exercise precaution to avoid damaging the facilities of Licensor
and of others attached to Licensor’s poles, and Licensee assumes all responsibility
for any and all loss from such damage caused by Licensee’s employees, agents or
contractors. Licensee shall make an immediate report to Licensor and any other
user of the occurrence of any such damage and agrees to reimburse the respective
parties for all costs incurred in making repairs.

13.3  Licensor shall exercise precaution to avoid damaging the facilities of Licensee.
Licensor shall make an immediate report to Licensee of the occurrence of any
such damage and agrees to reimburse the respective parties for reasonable, direct
costs incurred in making repairs.

13.4  Except to the extent as may be caused by the negligence of Licensor, Licensee
shall defend, indemnify and save harmless Licensor against and from any and all
liabilities, claims, suits, fines, penalties, damages, losses, fees, costs and expenses
arising from or in connection with this Agreement (including reasonable
attorneys’ fees) including, but not limited to, those which may be imposed upon,
incurred by or asserted against Licensor, by reason of:

(a) any work or action done upon the poles licensed hereunder or any part
thereof performed by Licensee or any of its agents, contractors, servants, or
employees;

(b)  any use, occupation, condition, operation of said poles or any part thereof
by Licensee or any of its agents, contractors, servants, or employees;

(c) any act or omission on the part of Licensee or any of its agents, contractors,
servants, or employees, for which Licensor may be found liable;

(d)  any accident, injury (including death) or damage to any person or property
occurring upon said poles or any part thereof arising out of any use thereof
by Licensee or any if its agents, contractors, servants, or employees;

(e) any failure on the part of Licensee to perform or comply with any of the
covenants, agreements, terms or conditions contained in this Agreement;
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® payments made under any Workers” Compensation Law or under any plan
for employees disability and death benefits arising out of any use of the
poles by Licensee or any of its agents, contractors, servants, or employees;

(g) the erection, maintenance, presence, use, occupancy or removal of
Licensee’s Facilities by Licensee or any of its agents, contractors, servants,
or employees or by their proximity to the facilities of other parties attached
to Licensor’s poles; provided that Licensee shall defend, indemnify, and
save harmless Licensor against and from any and all such liabilities, claims,
suits, fines, penalties, damages, losses, fees, costs and expenses brought,
made or asserted by any of Licensee’s agents, contractors, servants, or
employees of any of Licensee’s contractors or agents; or by

(h) any and all such liabilities, claims, suits, fines, penalties, damages, losses,
fees, costs and expenses brought, made or asserted by any of Licensee’s
agents, contractors, servants, or employees of any of Licensee’s contractors
or agents.

13.5 Licensee shall indemnify, save harmless and defend Licensor from any and all
claims and demands of whatever kind which arise directly or indirectly from the
operation of Licensee’s attachments, including taxes, special charges by others,
claims and demands for damages or loss for infringement of copyright, for libel
and slander, for unauthorized use of television broadcast programs, and for
unauthorized use of other program material, and from and against all claims and
demands for infringement of patents with respect to the manufacture, use and
operation of Licensee’s poles, or otherwise.

The provisions of this Article shall survive the expiration or earlier termination of
this Agreement or any license issued thereunder.

ARTICLE XIV - INSURANCE

14.1 Licensee and its subcontractors (if any) agree to purchase and maintain during the
term hereof all insurance and/or bonds required by law or this Agreement
including without limitation:

(a) Commercial General Liability Insurance (including, but not limited to,
premises-operations, explosion and collapse, underground hazard, broad form
property damage, products/completed operations, contractual liability,
independent contractors, personal injury) with limits of at least $2,000,000.
combined single limit for each occurrence. (Limits may be satisfied with
primary and/or excess coverage.)
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14.2

14.3

14.4

14.5

15.1

(b) Commercial Automobile Liability with limits of at least $2,000,000.
combined single limit for each occurrence.

If the Licensee does not own or operate any vehicles/automobiles associated
with the Licensee’s business, and will not be operating any
vehicles/automobiles to place, maintain or remove cables, equipment or
facilities on poles covered by this Agreement, but instead, uses now and/or in
the future a contractor to place, maintain or remove cables, equipment or
facilities on poles covered by this agreement, then the Licensee must provide
satisfactory evidence that its subcontractor has purchased and maintained
during the term hereof Commercial Automobile Liability Insurance of at least
$2,000,000. combined single limit for each occurrence.

(c) Workers' Compensation insurance as required by Statute, and Employer's
Liability insurance with limits of not less than $1,000,000. per occurrence.

Licensee shall waive its right of subrogation against Licensor for Workers’
Compensation claims.

All insurance must be in effect before Licensor will authorize Licensee to make
attachment to Licensor’s pole(s) and shall remain in force until such Attachments
have been removed from all such poles.

Licensee shall annually submit to Licensor satisfactory evidence of such
insurance by an ACORD Form or other satisfactory form in general use by the
insurance industry for each company insuring Licensee to the effect that it has
insured Licensee for all liabilities of Licensee covered by this Agreement; and
that such certificates will provide evidence of waiver of subrogation, name the
Licensor as an additional insured under the General Liability and Auto Liability
policies and that it will not cancel or change any such policy of insurance issued
to Licensee except after giving not less than thirty (30) days written notice to
Licensor. In the case of a self-insured Licensee, Licensor may elect to accept
satisfactory evidence of such self-insurance in lieu of the ACORD Form.

The above limits of insurance may be satisfied by a combination of primary and
excess insurance policies.

ARTICLE XV - GENERAL PROVISIONS

Authorization Not Exclusive

Nothing herein contained shall be construed as a grant of any exclusive
authorization, right or privilege to Licensee. Licensor shall have the right to
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grant, renew and extend rights and privileges to others not parties to this
Agreement, by contract or otherwise, to use any pole covered by this Agreement.

15.2 Failure to Enforce

Failure of Licensor to enforce or insist upon compliance with any of the terms or
conditions of this Agreement or to give notice or declare this Agreement or any
authorization granted hereunder terminated shall not constitute a general waiver
or relinquishment of any term or condition of this Agreement, but the same shall
be and remain at all times in full force and effect.

15.3 Notices

APPENDIX II sets forth where written notices required under this agreement
shall be sent to Licensor and Licensee. Notice shall be acceptable in the
following forms: first class mail, or if time-sensitive, facsimile followed by first
class mail or overnight mail with receipt. Licensee shall complete APPENDIX II
and submit it to Licensor with this Agreement.

154 Severability

If any of the provisions of this Agreement shall be invalid or unenforceable, such
invalidity or unenforceability shall not invalidate or render unenforceable the
entire Agreement, but rather the entire Agreement shall be construed as if not
containing the particular invalid or unenforceable provision or provisions. If the
invalid or unenforceable provision or provisions shall be considered an essential
element of this Agreement, the parties shall promptly attempt to negotiate a
substitute therefor.

15.5 Choice of Law

The construction, interpretation and performance of this Agreement shall be
governed by and construed in accordance with the laws of the State or
Commonwealth where the Licensor’s poles are located, as set forth in this
Agreement, without regard to the principles of conflicts of law. All actions under
this Agreement shall be brought in a court of competent subject-matter
jurisdiction of the county of the capital of such State or Commonwealth or a
regulatory agency with subject-matter jurisdiction, and both parties agree to
accept and submit to the personal jurisdiction of such court or regulatory agency.
Licensee also agrees to submit to the jurisdiction of any court in the United States
wherein an action is commenced against Licensor based on a claim for which
Licensee has indemnified Licensor hereunder.
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15.6 Compliance with Laws

The parties hereto shall at all times observe and comply with, and the provisions
of this Agreement are subject to, all laws, ordinances, and regulations which in
any manner affect the rights and obligations of the parties hereto under this
Agreement, so long as such laws, ordinances, or regulations remain in effect.

Licensee agrees to indemnify and hold harmless Licensor for, from and against
and defend Licensor against, any loss or damage sustained because of Licensee’s
noncompliance hereunder.

15.7 Survival
All rights and obligations hereunder granted or incurred prior to and which by
their nature would continue beyond the cancellation, termination, or expiration of

this Agreement shall survive such cancellation, termination, or expiration.

15.8 Use of Information

Licensee may provide to Licensor license applications and business plans of its
future needs for pole attachments. Such information will allow Licensor to better
forecast personnel and equipment requirements. However, as to business plans,
such information shall be deemed for use as advance planning purposes only, and
no obligation shall be created that Licensor hire personnel or purchase equipment,
or Licensee submit license applications for the pole attachments. Such
information shall be used only by such employees or contractors of Licensor who
have responsibilities relating to the administration of, or to work to be performed
under, this Agreement and said employees shall treat such information as
Licensor treats its own confidential information of similar type and value.
Licensor’s obligations hereunder shall not extend to any information that are now
available to the public or become available by reason of acts or omissions not
attributable to Licensor.

15.9  Access to Records

Licensor, upon receipt of written request, shall provide access to Licensor’s pole
records in accordance with “Job Aid For Requests To Records” attached hereto as
APPENDIX VIIIL Licensor may update this form from time to time during the
term of this Agreement.

15.10 Dispute Resolution

In the case where Licensee claims that a term or condition is unjust or
unreasonable, Licensee shall submit a complaint to the Manager-License
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Administration Group, specifying all information and its argument relied on to
justify its claim. Licensor shall provide a written response to such complaint
within 10 business days after receipt of the complaint. Such response shall
specifically address all contentions made by Licensee. If Licensee continues to
have issues, it may request a meeting with Manager-License Administration
Group to discuss such issues. Such meeting shall be held within five (5) business
days. If the Licensee is not satisfied with the results of such meeting, it may file a
complaint with the regulatory body of competent jurisdiction.

15.11 Emergency Conditions

All parties shall work cooperatively in the case of an emergency to restore
service to their respective customers.

ARTICLE XVI - TERM OF AGREEMENT

Except as provided below, this Agreement shall remain in effect; provided,
however, that the Licensor may, not less than two years from this date and upon
written notice, require the Licensee to engage in good-faith negotiations with the
Licensor to amend the Agreement to comport with regulatory changes or
obligations. If, the parties cannot agree to an amendment, they shall submit the
matter to the regulatory agency with jurisdiction to resolve the matter. The
Agreement may be terminated by Licensee by written notice of termination no
less than 30 days prior to the effective date of such termination; provided,
however, that such early termination shall not become effective until the Licensee
has discontinued all existing licenses and has removed any and all facilities. The
Agreement may be terminated upon written notice by the Licensor if, within one
year from the date of this Agreement, the Licensee has placed no facilities on the
Licensor’s poles in accordance with the Agreement.

Upon execution, this Agreement cancels and supersedes all previously executed

Agreements between the parties with respect to the subject matter contained
herein.
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[N WITNESS WHEREOF, the parties hereto have executed this Agreement in

multiple originals on the day and year first above written.

VERIZ NEW EN@)\E/ND INC.

t Name)  Susan Mercer

itle)  for Director OSP Engineering/Plannin

(Date) AN )(ﬁ

E COMPANY OF NEW HAMPSHIRE

(Tite DI KECIOK-LMER@\/ DeEviEr: )/
(Date) {o [ 8/ o4

Licensee LONZA BIOLOGICS, INC.

By:
(Print Name) LR loi)t
(Titley___ AT T 73—
(Date) Z / q/ U 6//

VERIZON NEW ENGLAND INC.
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APPENDICES

L ATTACHMENT FEES and CHARGES

I NOTICE ADDRESSES

1. PLANNING MANAGER’S AREA

V. LICENSE APPLICATIONS FORMS
Application and Pole Attachment License Form 1
Authorization for Field Survey Work Form 2
Itemized Pole Make-ready Work and Charges Form 3
Authorization for Pole Make-ready Work Form 4
Licensee Itemized Self Survey Form 5

Notification of Discontinuance of Use of Poles Form 6

Project Management Request Form 7
Licensee to RCE Notification Form 8
Power Supply Schematic Form 10
V. REBUILD
VL OVERLASH BY LICENSEE TO THEIR OWN FACILITIES
VIIL POWER SUPPLIES
VIIL JOB AID FOR REQUESTS TO RECORDS
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$3.44

$6.87

$13.74

$ 6.87

APPENDIX I

ATTACHMENT FEES and CHARGES

VERIZON NEW ENGLAND Inc.
Attachment Fees
Annual Attachment Fees are as follow:
State JO/JU Sole Owned
MA $2.40 $4.80
ME $4.80 $9.60
NH $4.84 $9.67
RI $3.32 $6.64

VT ATTACHMENT FEES and CHARGES
Effective January 01, 2002

Cable Television Operatérs (not providing local exchange telephone
service) - per attachment, per Verizon-VT jointly owned or used pole, per
year.

Cable Television Operators (not providing local exchange telephone
service) — per attachment, per Verizon VT solely owned pole, per year.

Other Attaching Entities (excluding Cable Television Operators not
providing local telephone service) — per attachment, per Verizon VT
solely owned pole, per year.

Other Attaching Entities (excluding Cable Television Operators not
providing local exchange telephone service) — per attachment, per
Verizon-VT jointly owned or used pole, per year.

For poles in Burlington Electric Department service territory only:

$3.09

Cable Television Operators (not providing local exchange telephone
service) - per attachment, per Verizon VT jointly owned or used pole, per
year.
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$6.18 Other Attaching Entities (excluding Cable Television Operators not
providing local exchange telephone service) — per attachment, per Verizon
VT jointly owned pole, per year.

Attachment Fees are calculated from the first day of the month following the date the
license is issued.

Fees shall be payable annually in advance, unless otherwise provided. Payment is due
within the later of thirty (30) days from the first day of January or thirty (30) days from
the date the bill is issued.
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APPENDIX I

ATTACHMENT FEES and CHARGES

PUBLIC SERVICE COMPANY OF NEW HAMPSH_[RE

1. Attachment Fees

Annual Attachment Fees are as follows:

State JO/JU Sole Owned

NH $7.93 . $38.99

Attachment Fees are calculated from the first day of the month following the date the
license is issued. ,

Fees shall be payable semi-annually in advance, unless otherWIse provided. Payment i is
due within the later of thirty (30) days from the first day of January and the first day of

July or thirty (30) days from the date the bill is issued.



UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) -MASS - NO 12/10/1999
TASK # |TASK DESCRIPTION ACCT CODE |TOTAL COST
1A PLACE 40 FT POLE - 100% VZ OWNED 1C $735.90
1B PLACE 40 FT POLE - 50% VZ OWNED 1C $367.95
2A PLACE 45 FT POLE - 100% VZ OWNED 1C $821.70
2B PLACE 45 FT POLE - 50% VZ OWNED 1C $410.85
3A PLACE OTHER SIZE POLE - 100% VZ OWNED 1C $ -
3B PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $423.50
5 DEPRECIATION CREDIT 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $425.70
7A PLACE PA OR PP GUY 1C $145.20
78 PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1C $69.30
8A PLACE NEW DROP WIRE 42C $107.80
8B PLACE NEW 50 PR TERMINAL 122C $243.10
9A TRANSFER GUY ATTACHMENT M $135.30
9B TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $63.80
10A |MOVE/RAISE/LOWER GUY ATTACHMENT M $135.30
10B  |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) M $63.80
11A  |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $152.90
11B  |TRANSFER/MOVE/RAISELOWER ADDITIONAL CABLES (per strand) 2M $50.60
12 TRANSFER POLE DIP ' 2M $342.10
13 TRANSFER CROSS-CONNECT CABINET 2M $358.60
14A  |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $149.60
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS {same pole) 2M $47.30
15 TRANSFER APPARATUS CASE OR SLACK BOX ' 2M $220.00
16A | TRANSFER LICENSEE CABLE ATTACHMENT M $124.30
16B |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same poie) ™M $51.70
17A  |TRANSFER DROP WIRE 42M $92.40
17B  |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $22.00
18A |TRANSFER C RURAL WIRE 3M $92.40
18B  |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $22.00
19A |MOVE/RAISE/LOWER DROP WIRE 42M $92.40
198  |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $22.00 |
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $92.40
208 |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $22.00
21A  |TRANSFER WIRE TERMINAL 2M $91.30
21B  |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $17.60
22A  |REPLACE ONE DROP WIRE 42M $127.60
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $56.10
23A |TRANSFER LICENSEE DROP WIRE 42M $92.40
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $22.00
24A |REMOVE ANCHOR - ALL SIZES 1X $106.70
24B  |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $31.90
25A |REMOVE PA OR PP GUY 1X $135.30
258 |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $60.50
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) 3 -
27 ROOM & BOARD $ -
28 TREE TRIMMING $ -
CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT
29 AND REMOVAL 1C $184.80
30 OTHER MAKE READY WORK REQUIRED (LIST) $ -
TOTAL MAKE READY WORK CHARGES
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UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-NO 12/10/1999
TASK # |TASK DESCRIPTION ACCT CODE |TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $9.90/pole
[TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APF)
(Based on 75 poles surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $8.25/pole
APPY
(Based on 100 poles surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (including fravel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME {FOR SECOND AND SUBSEQUENT DAYS){SAME APP}
{Based on 150 poles surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS
Not to exceed
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE|1M $6 PER POLE

Page 2 of 2
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UNIT PRICES FOR MAKE READY WORK —~ VERIZON (VZ) -MASS - NE 12/10/1999
TASK # {TASK DESCRIPTION ACCT CODE |TOTAL COST
1A PLACE 40 FT POLE - 100% VZ OWNED 1C $731.50
1B PLACE 40 FT POLE - 50% VZ OWNED 1C $365.75
2A PLACE 45 FT POLE - 100% VZ OWNED 1C $862.40
2B PLACE 45 FT POLE - 50% VZ OWNED 1C $431.20
3A PLACE OTHER SIZE POLE - 100% VZ OWNED 1C
3B PLACE OTHER SIZE POLE - 50% VZ OWNED 1C
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $423.50
5 DEPRECIATION CREDIT ' 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $342.10
7A PLACE PA OR PP GUY 1C $149.60
7B PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1C $85.80
8A PLACE NEW DROP WIRE 42C $115.50
8B PLACE NEW 50 PR TERMINAL 122C $246.40
9A  |TRANSFER GUY ATTACHMENT 1M $184.80
9B TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $85.80
10A  IMOVE/RAISE/LOWER GUY ATTACHMENT 1M $184.80
108 |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) ™ $85.80
11A  |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) , 2M $165.00
11B  |TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $53.90
12 TRANSFER POLE DIP 2M $390.50
13 TRANSFER CROSS-CONNECT CABINET 2M $385.00
14A  |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $160.60
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $51.70
15 TRANSFER APPARATUS CASE OR SLACK BOX 2M $236.50
16A |TRANSFER LICENSEE CABLE ATTACHMENT ™M $168.30
16B  |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1M $70.40
17A  |TRANSFER DROP WIRE 42M $100.10
17B  |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $23.10
18A |TRANSFER C RURAL WIRE 3M $99.00
18B |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $23.10
19A |MOVE/RAISE/LOWER DROP WIRE 42M $100.10
19B  |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $23.10
20A ]MOVE/RAISE/LOWER C RURAL WIRE 3M $99.00
20B  |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $23.10
21A  |TRANSFER WIRE TERMINAL 2M $97.90
21B  |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $19.80
22A  |REPLACE ONE DROP WIRE 42M $137.50
22B  [REPLACE ADDITIONAL DROP WIRES (same pole) 42M $61.60
23A  |TRANSFER LICENSEE DROP WIRE 42M $100.10
23B  |[TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $23.10
24A  |REMOVE ANCHOR - ALL SIZES 1X $106.70
24B  |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $31.90
25A |REMOVE PA OR PP GUY 1X $135.39
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) X $60.50
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) $
27 ROOM & BOARD $
28 TREE TRIMMING $
CUT AND KICK POLE - ALL SIZES - INADDITION TO POLE PLACEMENT
29 AND REMOVAL 1C $191.40
30 OTHER MAKE READY WORK REQUIRED (LIST) $
TOTAL MAKE READY WORK CHARGES

Page 1 0of 2
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UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-NE 12/10/1999
TASK# |TASK DESCRIPTION ACCT CODE |TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES : 2M $9.90/pole
'TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS){SAME APP)
(Based on 75 poles surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $8.25/pole
APP)
(Based on 100 poles surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES 2M $275.00
11-200 POLES 2M $4.95/pole
"TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
{Based on 150 poles surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS
Not to exceed
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE[1M $6 PER POLE

Page 2 of 2
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UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) -MASS - SO 12/10/1999
TASK # |TASK DESCRIPTION ACCT CODE |TOTAL COST
1A PLACE 40 FT POLE - 100% VZ OWNED 1C $732.60
1B PLACE 40 FT POLE - 50% VZ OWNED 1C $366.30
2A PLACE 45 FT POLE - 100% VZ OWNED 1C $811.80
2B PLACE 45 FT POLE - 50% VZ OWNED 1C $405.90
3A PLACE OTHER SIZE POLE - 100% VZ OWNED 1C 3 -
3B PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $400.40
5 DEPRECIATION CREDIT 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $326.70
7A PLACE PA OR PP GUY 1C $147.40
7B PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1C $70.40
8A PLACE NEW DROP WIRE 42C $104.50
8B PLACE NEW 50 PR TERMINAL 122C $224.40
9A TRANSFER GUY ATTACHMENT M $135.30
9B TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $62.70
10A  |MOVE/RAISE/LLOWER GUY ATTACHMENT M $135.30
10B  |MOVE/RAISELOWER ADD'L GUY ATTACHMENT (same pole) 1M $62.70
11A  |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $149.60
- 11B  |TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $48.40
12 TRANSFER POLE DIP 2M $332.20
13 TRANSFER CROSS-CONNECT CABINET 2M $349.80
14A  |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $145.20
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $46.20
15 TRANSFER APPARATUS CASE OR SLACK BOX 2M $213.40
16A  |TRANSFER LICENSEE CABLE ATTACHMENT M $123.20
16B  |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) M $52.80
17A  |TRANSFER DROP WIRE 42M $90.20
17B  |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $20.90
18A  |TRANSFER C RURAL WIRE 3M $91.30
18B | TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $20.90
19A  |MOVE/RAISE/L.OWER DROP WIRE 42M $90.20
19B  |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $20.90
20A JMOVE/RAISE/LOWER C RURAL WIRE 3M $91.30
20B  |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same poie) 3M $20.90
21A  |TRANSFER WIRE TERMINAL 2M $88.00
21B  |JTRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $18.70
22A  |REPLACE ONE DROP WIRE 42M $124.30
22B  |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $55.00
23A  |TRANSFER LICENSEE DROP WIRE 42M $90.20
23B  |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $20.90
24A  |REMOVE ANCHOR - ALL SIZES 1X $101.20
24B  |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $24.20
25A |REMOVE PAOR PP GUY 1X $127.60
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $63.80
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 ROOM & BOARD $ -
28 TREE TRIMMING $ -
CUTAND RKICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMERT
29 AND REMOVAL 1C $189.20
30 OTHER MAKE READY WORK REQUIRED (LIST) $ -
TOTAL MAKE READY WORK CHARGES

Page 1 of 2
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UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-S0O 12/10/1999
TASK# |TASK DESCRIPTION ACCT CODE |TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $9.90/pole
[TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 75 poles surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $8.25/pole
APP}
(Based on 100 poles surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole
(FOR SECOND AND SUBSEQUENT DAYSYSAME APP)
(Based on 150 poles surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS
Not to exceed
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE|1M $6 PER POLE

Page 2 of 2
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UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) -MASS - SE 12/10/1999
TASK # |TASK DESCRIPTION ACCT CODE |TGTAL COST
1A PLACE 40 FT POLE - 100% VZ OWNED 1C $790.90
1B PLACE 40 FT POLE - 50% VZ OWNED 1C $395.45
2A PLACE 45 FT POLE - 100% VZ OWNED 1C $866.80
2B PLACE 45 FT POLE - 50% VZ OWNED iC $433.40
3A PLACE OTHER SIZE POLE - 100% VZ OWNED 1C $ -
3B PLACE OTHER SIZE POLE - 50% VZ OWNED iC $ -
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $519.20
5 DEPRECIATION CREDIT 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $420.20
7A PLACE PA OR PP GUY 1C $178.20
7B PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1iC $85.80
8A PLACE NEW DROP WIRE 42C $146.30
8B PLACE NEW 50 PR TERMINAL 122C $302.50
9A TRANSFER GUY ATTACHMENT 1M $190.30
9B TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $89.10
10A  |MOVE/RAISE/LLOWER GUY ATTACHMENT M $190.30
10B  |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) M $89.10
11A  |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $210.10
11B | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $69.30
12 TRANSFER POLE DIP 2M $469.70
13 TRANSFER CROSS-CONNECT CABINET 2M $536.80
14A  ITRANSFER/MOVE DISTRIBUTION TERMINAL 2M $205.70
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $64.90
15 TRANSFER APPARATUS CASE OR SLACK BOX 2M $302.50
16A  |TRANSFER LICENSEE CABLE ATTACHMENT M $174.90
16B  |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) ™ $72.60
17A  ITRANSFER DROP WIRE 42M $126.50
17B  |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $29.70
18A  |TRANSFER C RURAL WIRE 3M $122.10
18B  |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $27.50
19A |IMOVE/RAISE/LOWER DROP WIRE 42M $126.50
19B  |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $29.70
20A |MOVE/RAISELOWER C RURAL WIRE 3M $122.10
20B  IMOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE {same pole) 3M $27.50
21A  |TRANSFER WIRE TERMINAL 2M $124.30
21B  |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $26.40
22A  |REPLACE ONE DROP WIRE 42M $173.80
22B  |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $77.00
23A  |TRANSFER LICENSEE DROP WIRE 42M $126.50
23B  |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE {same pole) 42M $29.70
24A  IREMOVE ANCHOR - ALL SIZES 1X $130.90
24B  |REMOVE EACH ADDITIONAL ANCHOR (same poie) 1X $39.60
25A |REMOVE PA OR PP GUY 1X $166.10
25B  |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) iX $73.70
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 ROOM & BOARD $ -
28 TREE TRIMMING $ -
CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT
29 AND REMOVAL iCc $198.00
30 OTHER MAKE READY WORK REQUIRED (LIST) $ -
TOTAL MAKE READY WORK CHARGES

Page 1 0of 2
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UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-SE 12/10/1999
TASK# |TASK DESCRIPTION ACCT CODE |TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $9.90/pole
[ TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 75 poles surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $8.25/pole
APP)
(Based on 100 poles surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole
APP)
(Based on 150 poles surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS
Not to exceed
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE}|1M $6 PER POLE
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UNIT PRICES FOR MAKE READY WORK — VERIZON (VZ) -MASS - WEST 12/10/1999
TASK# |TASK DESCRIPTION ACCT CODE |TOTAL COST
1A PLACE 40 FT POLE - 100% VZ OWNED 1C $757.90
1B PLACE 40 FT POLE - 50% VZ OWNED 1C $378.95
2A PLACE 45 FT POLE - 100% VZ OWNED 1C $803.00
2B PLACE 45 FT POLE - 50% VZ OWNED 1C $401.50
3A PLACE OTHER SIZE POLE - 100% VZ OWNED 1C $ -
3B PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $475.20
5 DEPRECIATION CREDIT 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $390.50
7A PLACE PA OR PP GUY 1C $166.10
78 PLACE EACH ADDITIONAL PA OR PP GUY (same pole) 1C $79.20
8A PLACE NEW DROP WIRE 42C $134.20
8B PLACE NEW 50 PR TERMINAL 122C $283.80
9A TRANSFER GUY ATTACHMENT 1M $166.10
9B TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) M $78.10
10A  |MOVE/RAISE/LOWER GUY ATTACHMENT M $166.10
10B  |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) M $78.10
11A  ITRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $189.20
11B  |TRANSFER/MOVE/RAISENLOWER ADDITIONAL CABLES (per strand) M $63.80
12 TRANSFER POLE DIP 2M $424.60
13 TRANSFER CROSS-CONNECT CABINET 2M $445.50
14A  |TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $185.90
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $58.30
15 TRANSFER APPARATUS CASE OR SLACK BOX 2M $271.70
16A  ITRANSFER LICENSEE CABLE ATTACHMENT 1M $152.90
16B TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1M $62.70
17A  |TRANSFER DROP WIRE 42M $114.40
17B  |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $27.50
18A |TRANSFER C RURAL WIRE 3M $110.00
18B | TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $26.40
19A |MOVE/RAISENLOWER DROP WIRE 42M $114.40
19B  IMOVE/RAISE/LLOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $27.50
20A  |MOVE/RAISE/LOWER C RURAL WIRE 3M $110.00
20B  |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $26.40
21A  |TRANSFER WIRE TERMINAL 2M $112.20
21B  |TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $24.20
22A  |REPLACE ONE DROP WIRE 42M $158.40
22B  |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $70.40
23A  |TRANSFER LICENSEE DROP WIRE 42M $158.40
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $70.40
24A |REMOVE ANCHOR - ALL SIZES 1X $119.90
24B  |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X $35.20
25A |REMOVE PA OR PP GUY 1X $151.80
25B REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $67.10
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 ROOM & BOARD $ -
28 TREE TRIMMING $ -
CUTAND KICK POLE - ALL SIZES <IN ADDITIONTO POLE PLACEMENT
29 AND REMOVAL 1C $212.30
30 OTHER MAKE READY WORK REQUIRED (LIST) 3 -
TOTAL MAKE READY WORK CHARGES

Page 1 of 2
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UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON-MASS-WEST 12/10/1999
TASK # |TASK DESCRIPTION ACCT CODE {TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $9.90/pole
E (FOR SECOND AND SUBSEQUENT DAYS)HSAME APP)
(Based on 75 poles surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $8.25/pole
'TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME AFPF)
{Based on 100 poles surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole
(FOR'SECOND AND SUBSEQUENT DAYS)(SAME APP)
(Based on 150 poles surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS
Not to exceed
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE|1M $6 PER POLE

Page 2 of 2
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UNIT PRICING SCHEDULE NEW HAMPSHIRE

UNIT PRICES FOR MAKE READY WORK - VERIZON {VZ) - NH 12/10/1999
ASK# TASK DESCRIPTION : ACCT CODE] TOTAL COST
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C g 794.20
1B |PLACE 40 FT POLE - 50% VZ OWNED 1C $ 367.10
2A  |PLACE 45 FT POLE - 100% VZ OWNED 1C $ 870.10
2B |PLACE 45 FT POLE - 50% VZ OWNED 1C $ 435.05
3A  |PLACE OTHER SIZE POLE - 100% VZ OWNED 1C 3 Z
3B |PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
4 |REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL X 5 553.30
5 |DEPRECIATION CREDIT X
| 6 |PLACE ANCHOR - ALL TYPES/SIZES 1C $ 448 .80
[ 7A__|PLACE PA OR PP GUY 1C 3 192.50
7B |PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $ 92.40
8A_|PLACE NEW DROP WIRE 42C [ 150.70
8B |PLACE NEW 50 PR TERMINAL , 22C $ 326.70
OA | TRANSFER GUY ATTACHMENT ™ $ 192.50
9B |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) ™ : 90.20
10A  |MOVE/RAISE/LOWER GUY ATTACHMENT M g 192,50
10B__|MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) ™M 3 90.20
11A__|TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) M 3 214.50
11B__| TRANSFERMOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M 3 71.50
12 |TRANSFER POLE DIP 2M $ 470.60
13 | TRANSFER GROSS-CONNECT GABINET 2M $ 503.80
T4A | TRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 210.10
14B__|TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 66.00
15 |TRANSFER APPARATUS CASE OR SLACK BOX M $ 309.10
16A | TRANSFER LICENSEE CABLE ATTAGHMENT ™ $ 176.00
16B__|TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) ™ [3 66.00
17A__|TRANSFER DROP WIRE 42M $ 129.80
17B__|TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 31.90
18A | TRANSFER C RURAL WIRE 3M $ 129.80
18B__|TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 31.90
10A  |MOVE/RAISE/LOWER DROP WIRE 42M 3 129.80
19B__|MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $ 31.90
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M 3 129.80
20B__[MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 31.90
21A |TRANSFER WIRE TERMINAL M $ 127.60
21B__|TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M 5 26.40
22A  |REPLAGE ONE DROP WIRE 42M 3 180.40
22B_|REPLACE ADDITIONAL DROP WIRES (same pole) 42M 3 78.10
23A |TRANSFER LICENSEE DROP WIRE 42M 3 129.80
23B__|TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 31.90
24A  |REMOVE ANCHOR - ALL SIZES 1X $ 140.80
24B__|REMOVE EACH ADDITIONAL ANCHOR (same pole) X $ 40.70
25A |REMOVE PA OR PP GUY 1X 3 177.10
25B |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) X 3 79.20
26__|SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 |ROOM & BOARD g N
28 |TREE TRIMMING 3 -
29 |CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 303.60
30 |OTHER MAKE READY WORK REQUIRED (LIST) 3 -
OTAL MAKE READY WORK CHARGES
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UNIT PRICING SCHEDULE NEW HAMPSHIRE

UNIT PRICES FOR SURVEYS AND INSPECTIONS - VERIZON - NH

12/10/1999

TASK # TASK DESCRIPTION ACCT CODE| TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYSYSAME APP) (Based on 75 poles surveyed
per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION) .
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYSKSAME APP) (Based on 100 poles
surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYSYSAME APP) (Based on 150 poles
surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE 1M PER POLE
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UNIT PRICING SCHEDULE - RHODE ISLAND

UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) RHODE ISLAND 12/10/1999
TASK # TASK DESCRIPTION ACCT CODE [TOTAL COST
1A |PLACE 40 FT POLE - 100% VZ OWNED 1C $ 721.60
1B |PLACE 40 FT POLE - 50% VZ OWNED 1C $ 360.80 |
2A_ |PLACE 45 FT POLE - 100% VZ OWNED 1C $  805.20
2B |PLACE 45 FT POLE - 50% VZ OWNED 1C $  420.60
3A |PLACE OTHER SIZE POLE - 100% VZ OWNED 1C $ -
3B |PLACE OTHER SIZE POLE - 50% VZ OWNED 1C $ -
4 |REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL X $  432.30
5 |DEPRECIATION CREDIT 1X
6 |PLACE ANCHOR - ALL TYPES/SIZES 1C $  363.00
7A_ |PLACE PA OR PP GUY 1C $  149.60
7B |PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $  72.60
8A_ |PLACE NEW DROP WIRE 42C $  118.80
8B |PLACE NEW 50 PR TERMINAL 22C $ 251.90
OA |TRANSFER GUY ATTACHMENT 1™ $  151.80
OB |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) ™ $  70.40
10A |MOVE/RAISE/LOWER GUY ATTACHMENT ™ $  151.80
10B__|MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) ™M $  70.40
11A_ |TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 168.30
11B | TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $  56.10
12 |TRANSFER POLE DIP 2M $ 375.10
13 |TRANSFER CROSS-CONNECT CABINET 2M $ 394.90
14A_ |TRANSFER/MOVE DISTRIBUTION TERMINAL ‘ 2M 5 163.90
14B | TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $  52.80
15 |TRANSFER APPARATUS CASE OR SLACK BOX 2M $  240.90
16A |TRANSFER LICENSEE CABLE ATTACHMENT 1M $  138.60
16B_ |TRANSFER EACH ADD'L LICENSEE CABLE ATT (sirands) (same pole) M $  58.30
17A_ |TRANSFER DROP WIRE 42M $ 102.30
17B_ |TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M $  23.10
18A |TRANSFER C RURAL WIRE 3M $  102.30
188 |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $  23.10
19A_ |MOVE/RAISE/LOWER DROP WIRE 42M $  102.30
198 |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42m $ 2310
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $  102.30
208 |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 2310
21A_ |TRANSFER WIRE TERMINAL 2M $ _ 99.00
21B | TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 2200
22A_ |REPLACE ONE DROP WIRE 42M $  140.80
22B |REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 61.60
73A | TRANSFER LICENSEE DROP WIRE 4oM $  102.30
238 |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $  23.10
24A_ |REMOVE ANCHOR - ALL SIZES 1X $  108.90
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) X $  33.00
25A  |REMOVE PA OR PP GUY X $  137.50
258 |REMOVE EACH ADDITIONAL PA OR PP GUY (same pole) , X $  62.70
26 |SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ .
27 |ROOM & BOARD $ -
28 |TREE TRIMMING $ .
29 |CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 19140
30 |OTHER MAKE READY WORK REQUIRED (LIST) $ -
TOTAL MAKE READY WORK CHARGES
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UNIT PRICING SCHEDULE - RHODE ISLAND

UNIT PRICES FOR SURVEYS AND INSPECTIONS -VERIZON- RHODE ISLAND

12/10/1999

[ TASK # TASK DESCRIPTION ACCT CODE [TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)SAME APPY (Based on 75 poles surveyed
per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)SAME APP) (Based on 100 poles surveyed
per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole|
11-200 POLES 2M $200/DAY
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYSYSAME AFPP) (Based on 150 poles surveyed
per day)
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE ™ PER POLE

20f2
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UNIT PRICES FOR MAKE READY WORK - VERIZON (VZ) - MAINE 12/10/1999
| TASK # TASK DESCRIPTION ACCT CODE TOTAL COST |
1A [PLACE 40 FT POLE - 100% VZ QWNED 1C $ 893.20
1B |PLACE 40 FT POLE - 50% VZ OWNED 1C $ 446.60
2A  |PLACE 45 FT POLE - 100% VZ OWNED 1C $ 976.80
2B |PLACE 45 FT POLE - 50% VZ OWNED 1C $ 488.40
3A |PLACE OTHER SIZE POLE for 100% VZ OWNED 1C
3B |PLACE OTHER SIZE POLE for 50% VZ OWNED 1C
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $ 656.70
5 DEPRECIATION CREDIT 1C
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $ 530.20
7A  |PLACE PA OR PP GUY 1C $ 227.70
78 |PLACE ADDITIONAL PA OR PP GUY (same pole) 1C $ 110.00
8A PLACE NEW DROP WIRE 42C $ 181.50
8B |PLACE NEW 50 PR TERMINAL 22C $ 392.70
9A  |TRANSFER GUY ATTACHMENT 1M $ 218.90
9B  [TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) 1M $ 102.30
10A  JMOVE/RAISE/LOWER GUY ATTACHMENT 1M $ 218.90
10B__ |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) 1M $ 102.30
11A__{TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) 2M $ 258.50
11B__|TRANSFER/MOVE/RAISE/LOWER ADDITIONAL CABLES (per strand) 2M $ 85.80
12 TRANSFER POLE DIP 2M $ 577.50
13 TRANSFER CROSS-CONNECT CABINET , 2M $ 606.10
14A  ITRANSFER/MOVE DISTRIBUTION TERMINAL 2M $ 253.00
14B  |TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M $ 80.30
15 TRANSFER APPARATUS CASE OR SLACK BOX 2M $ 371.80
16A  |TRANSFER LICENSEE CABLE ATTACHMENT M $ 200.20
168 |TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1M $ 83.60
17A JTRANSFER DROP WIRE 42M $ 157.30
17B__|[TRANSFER EACH ADDITIONAL DROP WIRE {same pole) 42M $ 35.20
18A |TRANSFER C RURAL WIRE 3M $ 156.20
18B__ |TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 35.20
19A  |MOVE/RAISE/LOWER DROP WIRE 42M $ 157.30
19B  |MOVE/RAISE/LOWER EACH ADDITIONAL DROP WIRE (same pole) 42M $ 35.20
20A |MOVE/RAISE/LOWER C RURAL WIRE 3M $ 156.20
- 20B  |MOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) 3M $ 35.20
21A  ITRANSFER WIRE TERMINAL 2M $ 152.90
21B _[TRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) 2M $ 33.00
22A IREPLACE ONE DROP WIRE 42M $ 215.60
22B [REPLACE ADDITIONAL DROP WIRES (same pole) 42M $ 95.70
23A ITRANSFER LICENSEE DROP WIRE 42M $ 157.30
23B |TRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M $ 35.20
24A IREMOVE ANCHOR - ALL SIZES 1X $ 166.10
24B |REMOVE EACH ADDITIONAL ANCHOR (same pole) X $ 49.50
25A |REMOVE PA OR PP GUY 1X $ 210.10
25B IREMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X $ 93.50
26 SITE PROTECTION (POLICE/TRAFFIC CONTROL) $ -
27 ROOM & BOARD $ -
28 TREE TRIMMING $ -
29 CUT AND KICK POLE - ALL SIZES 1C $ 282.60
30 OTHER MAKE READY WORK REQUIRED (LIST) $ -
. {TOTAL MAKE READY WORK CHARGES
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UNIT PRICES FOR SURVEYS AND INSPECTIONS-VERIZON - MAINE 12/10/1999
TASK # TASK DESCRIPTION ACCT CODE TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (Including travel time for first day) 2M $275.00
11-200 POLES 2M $9.90/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAVS)(SAME APP) (Based on 75 POLES
surveyed per day) 2M $200/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $8.25/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYSYSANME APP) (Based on 100 POLES
surveyed per day) 2M $200/DAY
3 SUBSEQUENT INSPECTION (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $275.00
11-200 POLES 2M $4.95/pole
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYSHSAME APP) (Based on 150 POLES
surveyed per day) 2M $200/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE 1M PER POLE

Page 2 of 2
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UNIT COST FOR SURVEY AND MAKE READY WORK PERFORMED BY VERIZON - VERMONT

UNIT COSTS FOR MAKE READY WORK PERFORMED BY VERIZON - VERMONT 2122000
TASK # TASK DESCRIPTION ACCT CODE TOTAL COST
1A |PLACE 40 FT POLE - 100% VERIZON OWNED iCc 759.00
1B |PLACE 40 FT POLE - 50% VERIZON OWNED 1C 379.00
2A  |PLACE 45 FT POLE - 100% VERIZON OWNED 1C 826.00
2B |PLACE 45 FT POLE - 50% VERIZON OWNED 1C 413.00
3A  [PLACE OTHER SIZE POLE - 100% VERIZON OWNED 1C
3B |PLACE OTHER SIZE POLE - 50% VERIZON OWNED 1C
4 REMOVE POLE - ALL SIZES - INCLUDING DISPOSAL 1X $ 525.00
5 DEPRECIATION CREDIT (see calculations below) 1X
6 PLACE ANCHOR - ALL TYPES/SIZES 1C $ 474.00
7A __ |PLACE PA OR PP GUY. 1C 183.00
7B IPLACE ADDITIONAL PA OR PP GUY (same pole) 1C b 88.00
8A  IPLACE NEW DROP WIRE 42C 139.00
8B |PLACE NEW 50 PR TERMINAL 22C b 316.00
SA  ITRANSFER GUY ATTACHMENT 1M b 173.00
9B |TRANSFER ADDITIONAL GUY ATTACHMENTS (same pole) M 80.00
10A  |MOVE/RAISE/LOWER GUY ATTACHMENT 1M b 173.00
10B  |MOVE/RAISE/LOWER ADD'L GUY ATTACHMENT (same pole) ™M 3 80.00
11A | TRANSFER/MOVE/RAISE/LOWER CABLE (one strand) : M 198.00
11B | TRANSFER/MOVE/RAISE/L OWER ADDITIONAL CABLES (per strand) M 66.00
12 |TRANSFER POLE DIP 2M 442.00
13 |TRANSFER CROSS-CONNECT CABINET 2M 464.00
14A | TRANSFER/MOVE DISTRIBUTION TERMINAL 2M 194.00
14B I TRANSFER/MOVE ADDITIONAL DISTRIBUTION TERMINALS (same pole) 2M 3 61.00
15 [TRANSFER APPARATUS CASE OR SLACK BOX 2M 285.00
16A | TRANSFER LICENSEE CABLE ATTACHMENT M 158.00
168 | TRANSFER EACH ADD'L LICENSEE CABLE ATT (strands) (same pole) 1M 66.00
17A | TRANSFER DROP WIRE 42M 120.00
17B | TRANSFER EACH ADDITIONAL DROP WIRE (same pole) 42M 29.00
18A I TRANSFER C RURAL WIRE 3M 120.00
18B | TRANSFER EACH ADDITIONAL C RURAL WIRE (same pole) 3M 29.00
19A  {MOVE/RAISE/LOWER DROP WIRE 42M 120.00
198  |MOVE/RAISE/NLOWER EACH ADDITIONAL DROP WIRE (same pole) 42M b 29.00
20A _|MOVE/RAISE/LOWER C RURAL WIRE 3M 120.00
20B  IMOVE/RAISE/LOWER EACH ADDITIONAL C RURAL WIRE (same pole) M 29.00
21A _|TRANSFER WIRE TERMINAL M 117.00
218 ITRANSFER EACH ADDITIONAL WIRE TERMINAL (same pole) M 25.00
22A IREPLACE ONE DROP WIRE 42M 166.00
228  |REPLACE ADDITIONAL DROP WIRES (same pole) 42M 3 72.00
23A  ITRANSFER LICENSEE DROP WIRE 42M B 120.00
238 ITRANSFER EACH ADDITIONAL LICENSEE DROP WIRE (same pole) 42M 29.00
24A |REMOVE ANCHOR - ALL SIZES 1X 3 133.00
24B  |REMOVE EACH ADDITIONAL ANCHOR (same pole) 1X b 38.00
25A |REMOVE PA OR PP GUY X 168.00
258 IREMOVE EACH ADDITIONAL PA OR PP GUY (same pole) 1X 75.00
26 ISITE PROTECTION (POLICE/TRAFFIC CONTROL) Actual Cost
27 __|ROOM & BOARD Actual Cost
28 |TREE TRIMMING Actual Cost
29 |CUT AND KICK POLE - ALL SIZES - IN ADDITION TO POLE PLACEMENT AND REMOVAL 1C $ 276.00
30 JOTHER MAKE READY WORK REQUIRED (LIST)
TOTAL MAKE READY WORK CHARGES
DOLLAR AMOUNT of DEPRECIATION CREDIT =
DOLLAR AMOUNT of DEPRECIATION CREDIT = (2001 -Year the pole to be replaced was set = YEARS OLD) X (Depreciation factor of 3%/YEARY) X (Cost of placing new
pole-1A,1B,2A,2B,3A,3C in DOLLARS)
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UNIT COST FOR SURVEY AND MAKE READY WORK PERFORMED BY VERIZON - VERMONT

UNIT COSTS FOR SURVEYS AND INSPECTIONS - VERMONT

2/2/2000
TASK # TASK DESCRIPTION ACCT CODE TOTAL COST
1 PRECONSTRUCTION SURVEYS (PER APPLICATION)
1-10 POLES (including travel time for first day) 2M $250.00
11-200 POLES 2M $3.00/POLE
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 75 POLES surveyed per day) 2M $150/DAY
2 POST-CONSTRUCTION INSPECTION (PER APPLICATION}
1-10 POLES (including travel time for first day) M $250.00
11-200 POLES 2M $7.50/POLE
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 100 POLES surveyed per day) 2M $150/DAY
3 SUBSEQUENT INSPECTION {PER APPLICATION)
1-10 POLES (Including travel time for first day) 2M $250.00
11-200 POLES 2M - 184.50/POLE
TRAVEL TIME (FOR SECOND AND SUBSEQUENT DAYS)(SAME APP) (Based on 150 POLES surveyed per day) 2M $150/DAY
4 PERIODIC POLE SURVEYS
BASED ON GEOGRAPHIC AREA AND NEGOTIATED UNIT PRICE PER POLE M PER POLE

Page 2
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APPENDIX II
NOTICE ADDRESSES

Licensor — Verizon New England Inc.

All Notices are to be sent to:  Verizon New England Inc.
Manager - License Administration Group
185 Franklin Street, Room 503
Boston, Massachusetts 02110
Attention:_Patricia Mazzacone
Title: _Specialist
Tel:  617-743-5724
Fax:_(617) 743-8785

Licensor — PUBLIC SERVICE COMPANY OF NEW HAMPSHIRE

All Notices are to be sent to: ~_ Public Service Company of NH _
60 West Pennacook St.
Manchester, NH 03105
Attention: Thomas Mitchell
Title: Supervisor, Distribution Projects
Tel:  603-634-2050
Fax:

Licensee — LONZA BIOLOGICS, INC.

All Notices will be sent to the contacts as listed in the attached Customer

Profile form:

For Notices and Renewals For Invoices and Licensing
Mr. Eric Cook Mr. Eric Cook

Attn: Legal Department Attn: Billing Department
101 International Dr. 101 International Dr.
Portsmouth, NH 03801 } Portsmouth, NH 03801

A blank form may also be utilized to provide Verizon with updated notice
addresses as necessary. Please send updated information to:

Verizon New England Inc.-

Specialist, License Administration Group
185 Franklin St., Room 503

Boston, MA 02110

VERIZON NEW ENGLAND INC. 10/15/03



’fDATE=M Customer Profile

. erson Negotiating Agreement ERIC  GoK
(Name of person we may contact if there are questions) R N

" ICENSEE NAME Loz A Blolosics 12/c State of Incorporation bE

(legal company name in which you are reglstered In the state to do business)

Municipality(ies) for which contacts below app]y:

(Please use multiple pages as required)

Address where Lepal Notices are to be sent:

L
Address where Insurance Notices are to be sent:

| Contact Name Contact Name “
LEcat. SHUMLE 5 3

Title Title

Low/2A4 Blglycic S M ¢ . " " —/
Address , . Address

Jo| (wrfewsrie~rst bR ,
City, State, Zip City, State, Zip /

Forts mouTh M 03%0]

Auention: Anention:

Tel £ 5034/0-{1 25~ Fax#
E-mail address  fric. 4ol & boa2A . Com

1
i
§
i
|

_.ddress where Automatic License Reguests are to !‘x/&c{)t:

Vi

| Address where Poles/. onduit Rental Bills are to be sent:

ST DA

Contact Name

SHhue 45 )

Title

Address

Address

City, State, Zip

City, State, Zip

Attention:

Altention:

Tel 2 Fax ¥
E-mail address

Tel # Fax #

E-mail address

Address where Transfer Notices are to be sent:

Person 1o notifv jn emergency of damaged plant:

Contact Name W Contact Name W
Title Title
Address Address

City, State, Zip

Ciry, State, Zip

Tel ? Fax ¥
E-mai} address

Tel # Fax #
E-masil address

Please utilize this form to update as necessary, and send to:

This form has been completed by: Ghic Clegh—

Telephone No.: fod~bip —52 96

VERIZON NE - Licenst Administration
155 FarnKlin St, Room SO

Boston, MA 02110
Tel %1 800 641-2299, Fax# 1 617 743.8785



APPENDIX Il

State and Municipalities Covered by this Agreement
broken down by
Planning Manager's Area

Massachusetts
The following list includes all municipalities served by Verizon from the State of Massachusetts with the exception of those served

over the boundary from Vermont and Rhode Island. See Vermont and Rhode Island for municipalities served from Vermont and
Rhode Island. Other municipalities are served by independent Telephone Companies.

Metro-South Ma (Boston Metro Areas)

BOSTON* DORCHESTER MILTON SCITUATE *
BRAINTREE DOVER * NORWELL * SOMERVILLE *
BROOKLINE* HINGHAM NORWOOD * WEST ROXBURY
CANTON* HOLBROOK * QUINCY WESTWOOD
COHASSET HULL RANDOLPH WEYMOUTH
DEDHAM * MATTAPAN ROSLINDALE

North Ma (Cambridge-Somerville & Brookline-Newton Areas)

ARLINGTON CAMBRIDGE MEDFORD * WATERTOWN
BEDFORD * CHESTNUT STREET NATICK * WAYLAND *
BELMONT DEDHAM * NEEDHAM WELLESLEY *
BOSTON* DOVER* NEWTON WESTON
BROOKLINE * LEXINGTON SOMERVILLE * WINCHESTER
BURLINGTON * LINCOLN * WALTHAM WOBURN *
Northeast Ma (Lawrence-Lowell & Malden-North Shore Areas)

AMESBURY GLOUCESTER MUNIS TOPSFIELD
ANDOVER GROTON * NAHANT TYNGSBORO
ARBLEHEAD GROVELAND NEWBURY WAKEFIELD
BEDFORD * HAMILTON NEWBURYPORT WENHAM
BEVERLY HAVERHILL NORTH ANDOVER WEST BOXFORD
BILLERICA IPSWICH NORTH READING WEST NEWBURY
BOSTON * LAWRENCE PEABODY WESTFORD *
BOXFORD LOWELL PEPPERELL * WILMINGTON
BURLINGTON * LYNN READING WINTHROP
CARLISLE * LYNNFIELD REVERE WOBURN *
CHELMSFORD MALDEN ROCKPORT

CHELSEA MANCHESTER ROWLEY

DANVERS MARBLEHEAD SALEM also includes...
DRACUT MEDFORD * SALISBURY East Kensington, NH *
DUNSTABLE * MELROSE SAUGUS Hampton, NH *
ESSEX MERRIMAC STONEHAM Kensington, NH *
EVERETT METHUEN SWAMPSCOTT Seabrook, NH *
GEORGETOWN MIDDLETON TEWKSBURY South Hampton , NH

VERIZON New England inc.

Page 1 of 11

* Municipality is served by multiple
Planning Manager's Areas
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Massachusetts Continued...

Southeast Ma (Brockton & Cape Areas)

ABINGTON
ACUSHNET
AQUINNA
AVON
BARNSTABLE
BASS RIVER
BERKLEY
BOURNE
BREWSTER
BRIDGEWATER
BROCKTON
BUZZARDS BAY
CARVER
CHATHAM
CHILMARK
CUTTYHUNK ISLAND
DARTHMOUTH
DENNIS

DIGHTON

DUXBURY

EAST BRIDGEWATER
EASTHAM

EASTON
EDGARTOWN

'FAIRHAVEN

FALL RIVER
FALMOUTH
FREETOWN
GAY HEAD
HALIFAX
HANOVER
HANSON
HARWICH
HOLBROOK *
KINGSTON
LAKEVILLE

Central Ma (Framingham & Worcester Areas)

ACTON
ASHBURNHAM
ASHBY
ASHLAND
ATHOL
ATTLEBORO *
AUBURN
AYER

BARRE
BEDFORD *
BELLINGHAM *
BERLIN
BOLTON
BOXBORO
BOYLSTON
BRIMFIELD *
BROOKFIELD
CANTON *
CARLISLE *
CHARLTON
CLINTON
CONCORD
DOUGLAS
DOVER *

VERIZON New England Inc.
Page 2 of 11

DUDLEY
DUNSTABLE *
EAST BROOKFIELD
EAST DOUGLAS
ERVING *
FITCHBURG
FOXBORO
FRAMINGHAM
FRANKLIN
GARDNER
GRAFTON
GROTON *
HARVARD
HOLDEN
HOLLISTON
HOPEDALE
HOPKINTON
HUBBARDSTON
HUDSON
LANCASTER
LEICESTER
LEOMINSTER
LINCOLN *
LITTLETON

MARION
MARSHFIELD
MASHPEE
MATTAPOISETT
MIDDLEBORO
NANTUCKET
NEW BEDFORD
NORTON *
NORWELL *
OAK BLUFFS
ORLEANS
PEMBROKE
PLYMOUTH
PLYMPTON
PROVINCETOWN
RAYNHAM
REHOBOTH *
ROCHESTER

LUNENBURG
MANSFIELD
MARLBORO
MAYNARD
MEDFIELD
MEDWAY
MENDON *
MILBURY
MILFORD
MILLBURY

MILLIS

NATICK *

NEW SALEM *
NORFOLK
NORTH ATTLEBORO *
NORTH BROOKFIELD
NORTH GRAFTON
NORTHBORO
NORTHBRIDGE
NORTHFIELD *
NORTON *
NORWOOD *
OAKHAM
ORANGE

* Municipality is served by mulftiple
Planning Manager's Areas

ROCKLAND
SANDWICH
SCITUATE *
SHARON *
SOMERSET *
STOUGHTON
SWANSEA *
TAUNTON
TISBURY
TRURO
WAREHAM
WELLFLEET
WEST BRIDGEWATER
WEST TISBURY
WESTPORT
WHITMAN
YARMOUTH

OXFORD
PAXTON
PEPPERELL *
PETERSHAM
PHILLIPSTON
PLAINVILLE
PRINCETON
REHOBOTH *
ROYALSTON
RUTLAND
SHARON *
SHERBORN
SHIRLEY
SHREWSBURY
SHUTESBURY *
SOUTHBORO
SOUTHBRIDGE
SPENCER
STERLING
STOW
STURBRIDGE
SUDBURY
SUTTON
TEMPLETON

Revised 3/09/01



Massachusetts Continued...

Central Ma (Framingham & Worcester Areas) Continued...

TOWNSEND
UPTON
UXBRIDGE
WALPOLE
WARWICK

Western Ma (413 Area)
ADAMS
AGAWAM
ALFORD
AMHERST
ASHFIELD
BECKET
BELCHERTOWN
BERNARDSTON
BLANDFORD
BLANFORD
BRIMFIELD *
BUCKLAND
CHARLEMONT
CHESHIRE
CHESTER
CHESTERFIELD
CHICOPEE
CLARKSBURG
COLRAIN
CONWAY
CUMMINGTON
DALTON
DEERFIELD
EAST LONGMEADOW
EASTHAMPTON
EGREMONT
ERVING *
FLORIDA

VERIZON New England inc.
Page 3 of 11

WAYLAND *
WEBSTER
WELLESLEY *
WENDELL *
WEST BOYLSTON

GILL

GOSHEN
GRANBY
GRANVILLE
GREAT BARRINGTON
GREENFIELD
HADLEY
HAMPDEN
HANCOCK
HARDWICK
HATFIELD
HAWLEY
HEATH
HINSDALE
HOLLAND
HOLYOKE
HUNTINGTON
LANESBORO
LEE

LENOX
LEVERETT
LEYDEN
LONGMEADOW
LUDLOW
MIDDLEFIELD
MONSON
MONTAGUE
MONTAGUE L D

WEST BROOKFIELD *
WESTBORO
WESTFORD *
WESTMINSTER
WINCHENDON

MONTEREY
MONTGOMERY
MT WASHINGTON
NEW ASHFORD
NEW BRAINTREE
NEW MARLBORO
NEW SALEM™
NORTH ADAMS
NORTHAMPTON
NORTHFIELD *
OTiS

PALMER
PELHAM

PERU
PITTSFIELD
PLAINFIELD
RICHMOND
ROWE

RUSSELL
SANDISFIELD
SAVOY
SHEFFIELD
SHELBURNE
SHELBURNE FALLS
SHUTESBURY *
SOUTH HADLEY
SOUTHAMPTON
SOUTHWICK

* Municipality is served by multiple
Planning Manager's Areas

WORCESTER
WRENTHAM *

SPRINGFIELD
STOCKBRIDGE
SUNDERLAND
TOLLAND
TYRINGHAM

WALES

WARE

WARREN
WASHINGTON
WENDELL *

WEST BROOKFIELD *
WEST SPRINGFIELD
WEST STOCKBRIDGE
WESTFIELD
WESTHAMPTON
WHATELY
WILBRAHAM
WILLIAMSBURG
WILLIAMSTOWN
WINDSOR
WORTHINGTON

also Includes...
STAMFORD, VT
SOUTH GUILFORD, VT *

Revised 3/08/01



Maine

The following list includes all municipalities served by Verizon from the State of Maine with the exception of those served over the
boundary from New Hampshire. See New Hampshire for municipalities served from New Hampshire. Other municipalities are

served by independent Telephone Companies.

ABBOT

ACAD GRANT
ACTON*
ADAMSTOWN TWP
ADDISON
ALEXANDER
ALFRED

ALNA

ALTON

AMITY
ANDOVER
ANSON
ARGYLE
ARROWSIC
ARUNDEL
ASHLAND
ATKINSON
ATTEAN TWP
AUBURN
AUGUSTA
AVON
BAILEYVILLE
BALD MTN
BALDWIN
BANCROFT
BAR HARBOR
BARING PLT
BATH

BEALS
BEARNARD PLT
BEAVER COVE PLT
BELFAST
BELGRADE
BENTON
BERNARD
BERWICK*
BIDDEFORD
BIG SQUAW TWP
BINGHAM
BLAINE
BLANCHARD PLT
BLUE HILL
BOOTHBAY

VERIZON New England inc.
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BOW COLL GRANT
BOWDOIN
BOWDOINHAM
BOWERBANK
BRADFORD
BRADLEY
BREWER
BRIDGEWATER
BRIDGTON
BROOKLIN
BROOKS
BROOKSVILLE
BROOKTON
BROWNVILLE
BROWNVILLE JUCTION
BRUNSWICK
BUCKS HARBOR
BUCKSPORT
BURLINGTON
BURNHAM
BUXTON

BYRON

CALAIS
CAMDEN
CANAAN
CANTON

CAPE ELIZABETH
CAPE PORPOISE
CARATUNK
CARDVILLE
CARIBOU
CARMEL
CARTHAGE
CARY PLT
CASTINE
CASTLE HiLL
CASWELL
CASWELL PLT
CENTERVILLE
CHAPMAN
CHARLESTON
CHARLOTTE
CHELSEA

CHERRYFIELD
CHESTER
CHESTERVILLE
CHINA

CLIFTON
CLINTON
CODYVILLE PLT
COLUMBIA
COLUMBIAFALLS
CONCORD
CONNOR TWP
COOPER
COREA
CORINA
CORINNA
CORINTH
CORNISH
CORNVILLE
COSTIGAN
COUSINS
CRANBERRY ISLES
CRAWFORD
CROUSVILLE
CUMBERLAND
CUSHING
CUTLER
CYRPLT
DALLAS
DAMARISCOTTA
DANFORTH
DARK HARBOR
DAVIS PLT
DAYTON
DEDHAM

DEER ISLE
DENMARK
DENNISTOWN PLT
DENNYSVILLE
DERBY
DETROIT
DEXTER
DIXFIELD
DRESDEN

* Municipality is served by multiple
Planning Manager's Areas

DREW PLT
DURHAM

DYER PLT

EAST DIXFIELD
EAST FRANKLIN
EAST MACHIAS
EAST MILLINOCKET
EAST MOXIE TWP
EAST NEWPORT
EASTBROOK
EASTON
EASTPORT
EDDINGTON
EDGECOMB
EDGECOME
EDINBURG
EDMUNDS TWP
EFFINGHAM
ELIOT*
ELLIOTSVILLE TWP
ELLSWORTH
ENFIELD

ETNA

EXETER
FAIRFIELD
FALMOUTH
FARMINGDALE
FARMINGTON
FAYETTE

FOREST CITY TWP
FOREST TWP
FORKSTOWN
FORT FAIRFIELD
FOWLER TWP
FOXCROFT
FRANKFORT
FRANKLIN
FREEPORT
FRENCHTOWN TWP
FRENCHVILLE
FRIENDSHIP
FRIENDSHIP EAST
GARDINER

Revised 3/09/01



Maine Continued...
GARFIELD
GARLAND
GEORGETOWN
GLENBURN
GLENWOOD PLT
GOODWINS MILLS
GORHAM
GOULDSBORO
GRAND ISLE
GRAND LAKE STREAM
GRAY

GREAT CHEABEAG
GREAT WASS
GREENBUSH
GREENE
GREENFIELD
GREENING
GREENVILLE
GRINDSTONE TWP
GUILFORD
HALLOWELL
HAMDEN

HAMLIN

HAMMOND
HANCOCK
HANOVER
HARFORDS PT TWP
HARPSWELL
HARRINGTON
HARRISON
HARTLAND
HAYNESVILLE
HEBRON

HERMON

HERSEY
HERSHEYTOWN TWP
HIRAM

HODGDON

HOLDEN

HOPE

HOPKINS ACAD GRANT
HOULTON
HOWLAND
HUDSON

INDIAN ISLAND
INDIAN PURCHASE
INDIAN TWP

VERIZON New England Inc.

Page 5 of 11

INDUSTRY
ISLEBORO
JACKMAN
JACKSONVILLE
JAY

JEFFERSON
JOHNSON MOUNTAIN
JONESBORO
JONESPORT
KATAHDIN IRON W
KEEGAN
KENDUSKEAG
KENNEBUNK
KENNEBUNKPORT
KINEO TWP
KINGSBURY PLT
KITTERY *
KOKADJO
KOSSUTH
LAGRANG

LAKE VIEW PLT
LAKEVIEW PLT
LAMBERT LAKE
LAMOINE

LANG TWP
LARRABEE
LEBANON
LEVANT
LEWISTON

LILY BAY TWP
LIMERICK
LIMESTONE
LIMINGTON
LINCOLN *
LINCOLNVILLE
LINNEUS

LISBON

LISBON FALLS
LISTONE
LITCHFIELD
LITTLE DEERISLE
LITTLE JOHNS
LITTLE SQUAW TWP
LITTLETON
LIVERMORE
LIVERMORE FALLS
LONG A TWP

LONG POND
LOVELL

LOWER CUPSUPTIC TWP
LUBEC

LUDLOW

LYMAN
MACHIAS
MACHIASPORT
MACWAHOC PLT
MADAWASKA
MADISON
MADRID
MANCHESTER
MANSET
MAPLETON
MARION
MARION TWP
MARS HILL
MARSHFIELD
MASARDIS
MATTAWANKEAG
MATTISCONTIS TWP
MECHANIC FALLS
MEDDYBEMPS
MEDFORD
MEDWAY
MEDWAY TWP
MEXICO
MILBRIDGE
MILFORD
MILLINOCKET
MILLTOWN

MILO

MILTON

MINOT

MISERY GORE
MISERY TWP
MOLUNKUS
MONHEGAN
MONROE
MONSON
MONTICELLO
MOOSE RIVER
MORO PLT
MOSCOW
MOUNT DESERT
MOXIE GORE

* Municipality is served by multiple
Planning Manager’'s Areas

MT DESERT

MT VERNON
NAPLES
NASHVILLE PLT
NEW GLOUCESTER
NEW LIMERICK
NEW SHARON

NEW SWEDEN
NEW VINEYARD
NEWBURGH
NEWCASTLE
NEWFIELD
NEWPORT

NEWRY
NOBLEBORO
NORCROSS
NORRIDGEWOCK
NORTH BERWICK
NORTH BROOKSVILLE
NORTH DEER ISLE
NORTH DEERING
NORTH EAST HARBOR
NORTH HAVEN
NORTH PERRY
NORTH SANFORD
NORTH WHITEFIELD
NORTH YARMOUTH
NORTH YARMOUTH
NORTHFIELD
NORTHPORT
NORWAY
OAKLAND
OGUNQUIT

OLD ORCHARD
OLD TOWN
ORANEVILLE
ORIENT

ORLAND
ORNEVILLE
ORONO
ORRINGTON

OoTIS

OTISFIELD

OWLS HEAD
OXBOW PLT
OXFORD

PALMYRA

Revised 3/02/01



Maine Continued...
PARIS

PARKMAN
PARLIN POND
PARSONFIELD
PASSADUMKEAG
PATTEN

PEAKS ISLAND
PEMBROKE
PENOBSCOT
PERHAM
PERKINS TWP SI
PERRY

PERU

PHILLIPS
PHIPPSBURG
PITTSFIELD
PITTSTON
PLEASANT POINT

PLEASANT RIDGE PLT

PLYMOUTH
POLAND

PORT SLYDE
PORTAGE LAKE
PORTER
PORTLAND
POWNAL
PRENTISS PLT
PRESQUE ISLE
PRINCETON
PROSPECT
PROSPECT HARBOR
QUODDY
RANDOLPH
RANGELEY
RANGELEY PLT
RAYMOND
READFIELD
REED
RICHMOND
RIPLEY
ROBBINSTON
ROBINSONS
ROCKLAND
ROCKPORT
ROCKWOOD
ROCKWOOD STRIP

VERIZON New England Inc.
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ROME

ROQUE BLUFFS
ROXBURY
RUMFORD
SABATTUS

SACO

SANDBAR TRACT
SANDY BAY

SANDY RIVER PLT
SANFORD
SANGERVILLE
SAPLING TWP
SARGENTVILLE
SCARBOROUGH
SEAL HARBOR
SEARSPORT
SEBAGO

SEBEC

SEDGWICK
SHAPLEIGH
SHAPLEIGHT
SHIRLEY

SIDNEY
SKOWHEGAN
SOLDIERTOWN TWP
SOLON
SOMERVILLE
SONESVILLE
SORRENTO

SOUTH ADDISON
SOUTH BERWICK
SOUTH BROOKSVILLE
SOUTH LAGRANGE
SOUTH PORTLAND
SOUTH THOMASTON
SOUTH WEST HARBOR
SOUTHPORT
SPRINGVALE
SQUAPAN
SQUAPAN TWP
SRV FR MCDAMN B
ST AGATHA

ST ALBANS

ST DAVID

ST GEORGE
STACYVILLE

STANDISH
STARKS
STETSONTOWN TWP
STEUBEN
STILLWATER
STOCKHOLM
STOCKTON
STONEHAM
STONINGTON
STRONG
SULLIVAN
SUNSET
SUNSHINE
SURRY

SUTTON
SWANVILLE
SWEDEN
SYMRNA
TALMADGE
TAUNTON & RAYNHAM
TEMPLE
TENANTS HARBOR
THE FORKS
THOMASTON
TOMHEGAN TWP
TOPSFIELD
TOPSHAM
TREMONT
TRENTON
TRESCOTT TWP
TURNER

UPPER ENCHANTED
VAN BUREN
VANCEBORO
VASSALBORO
VEAZIE

VERONA

VINAL HAVEN
WADE

WAITE

WALDO
WALDOBORO
WALES
WALTHAM
WARREN
WASHBURN

* Municipality is served by multiple
Planning Manager's Areas

WASHINGTON TWP
WATERBORO
WATERFORD
WATERVILLE
WAYNE

WELD

WELLS

WESLEY

WEST BATH

WEST BROOKSVILLE
WEST ENFIELD
WEST FORKS PLT
WEST GARDINER
WEST GOULDSBORO
WEST HARRINGTON
WEST JONESPORT
WEST NEWFIELD
WEST PARIS
WESTBROOK
WESTFIELD
WESTMANLAND PLT
WESTON
WESTPORT
WHITEFIELD
WHITING
WHITNEYVILLE
WILLIAMSBURG PLT
WILLIMANTIC
WILTON

WINDHAM
WINDSOR

WINN

WINSLOW

WINTER HARBOR
WINTERPORT
WINTHROP
WISCASSET
WOODLAND
WOODSTOCK
WOODVILLE
WOOLWICH
YARMOUTH

YORK

YORK BEACH
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New Hampshire

The following list includes all municipalities served by Verizon from the State of New Hampshire with the exception of those served
over the boundary from Massachusetts and Vermont See Massachusetts and Vermont for municipalities served from
Massachusetts and Vermont. Other municipalities are served by independent Telephone Companies.

ACTON
ACWORTH
ALBANY
ALEXANDRIA
ALLENSTOWN
ALSTEAD
ALTON
AMHERST
ANDOVER
ANTRIM
ASHLAND
ATKINSON
AUBURN
BARNSTEAD
BARRINGTON
BARTLETT
BATH
BEDFORD
BELMONT
BENNINGTON
BENTON
BERLIN
BETHLEHEM
BOSCAWEN
BOW
BRENTWOOD
BRIDGEWATER
BRISTOL
BROOKFIELD
BROOKLINE
CAMPTON
CANAAN
CANDIA
CANTERBURY
CARROLL
CENTER HARBOR
CENTER OSSIPEE
CHARLESTOWN
CHATHAM
CHESTER
CHESTERFIELD *
CHICHESTER

VERIZON New England Inc.

Page 7 of 11

CLAREMONT
CLARKSVILLE
COLEBROOK
COLUMBIA
CONCORD
CONWAY
CORNISH *
CROYDON

CTR HARBOR
CTR SANDWICH
DALTON
DANBURY
DANVILLE
DEERFIELD
DERRY
DORCHESTER
DOVER

DUBLIN
DUMMER
DUNBARTON
DURHAM

E KINGSTON
EAST HAMPSTEAD
EAST KINGSTON *
EAST SWANSEY
EASTON

EATON
EFFINGHAM
ELLSWORTH
ENFIELD
EPPING

EPSOM

ERROL

EXETER
FARMINGTON
FITZWILLIAM
FRANCESTOWN
FRANCONIA
FRANKLIN
FREEDOM
FREMONT
GILFORD

* Municipality is served by multiple

GILMANTON
GILMANTON W
GILSUM
GLENDALE
GOFFSTOWN
GORHAM
GOSHEN
GRAFTON
GRANTHAM
GREENFIELD
GREENLAND
GREENVILLE
GROTON
GROVETON
HAMPSTEAD
HAMPTON *
HAMPTON FALLS
HANCOCK
HANOVER
HARRISVILLE
HARTS LOCA
HAVERHILL
HEBRON
HILL
HILLSBORO
HINSDALE *
HOLDERNESS
HOLLIS
HOOKSETT
HOPKINTON
HUDSON
JACKSON
JAFFREY
JEFFERSON
KEENE
KENSINGTON
KINGSTON *
KITTERY
LACONIA
LANCASTER
LANDAFF
LANGDON

Planning Manager's Areas

LEBANON *

LEE

LEMPSTER
LINCOLN
LISBON
LITCHFIELD
LITTLETON
LONDONDERRY
LOUDON
LYMAN

LYME *
LYNDEBORO
LYNDEBOROUGH
MADBURY
MADISON
MANCHESTER
MARLBORO
MARLBOROUGH
MARLOW
MASON
MEREDITH
MERRIMACK
MIDDLETON
MILAN
MILFORD
MILTON
MILTON FALLS
MONROE *
MONT VERNON
MOULTONBOROUGH
N CONWAY

N HAMPTON

N HAVERHILL
NASHUA
NELSON

NEW BOSTON
NEW CASTLE
NEW HAMPTON
NEW IPSWICH
NEW LONDON
NEWBURY
NEWFIELDS
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New Hampshire Continued...

NEWINGTON
NEWMARKET
NEWPORT

NEWTON

NORTH CUMBERLAND
NORTH STRATFORD
NORTH UMBERLAND
NORTH WOODSTOCK
NORTHFIELD
NORTHUMBERLAND
NORTHWOOD
NORWICH
NOTTINGHAM
ORANGE

OSSIPEE

PELHAM

PEMBROKE
PENACOOK
PETERBOROUGH
PIERMONT *

PIKE

PITTSBURG
PITTSFIELD
PLAINFIELD *

also Includes...

VERIZON New England Inc.
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PLAISTOW
PLYMOUTH
PORTSMOUTH
RANDOLPH
RAYMOND
RICHMOND
RINDGE
ROCHESTER
ROLLINGSFORD
ROXBURY
RUMNEY

RYE

RYE BEACH

S NASHUA
SALEM
SALISBURY
SANBORNTON
SANBORNVILLE
SANDOWN
SANDWICH
SEABROOK *
SHARON
SHELBURNE
SOMERSWORTH

ACTON, ME*
BERWICK, ME *
ELIOT, ME *
KITTERY, ME*
LINCOLN, ME*
MAGALLOWAY, ME
NORTH OXFORD, ME

SOUTH NASHUA
SPOFFORD
SPRINGFIELD
STAFFORD
STARK
STEWARTSTOWN
STODDARD
STRAFFORD
STRATFORD
STRATHAM
SUGAR HILL
SULLIVAN
SUNAPEE
SUNCOOK
SURRY
SUTTON
SWANSEY
SWANZEY
TAMWORTH
TEMPLE
THETFORD
THORNTON
TILTON

TROY

BLOOMFIELD, VT
BRUNSWICK, VT
CANAAN, VT
GRANBY, VT
GUILDHALL, VT
LEMINGTON, VT
LUNENBURG, VT *

* Municipality is served by multiple
Planning Manager’'s Areas

TUFTONBORO
TWIN MOUNTAIN
UNITY

W STEWARTSTOWN
WAKEFIELD
WALPOLE *
WARREN
WASHINGTON
WATERVILLE VALLEY
WEATHERSFIELD
WEIRS
WENTWORTH
WEST LEBANON
WEST MORELAND
WEST SWANSEY
WESTMORELAND
WHITEFIELD
WILMOT

WILTON
WINCHESTER
WINDHAM
WOLFEBORO
WOODSTOCK
WOODSVILLE

MAIDSTONE, VT
NEWBURY, VT *
NORWICH, VT *
RYEGATE, VT *
THETFORD, VT *
VICTORY, VT *
WESTMINSTER, VT *
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Rhode Island

The following list includs all municipalities served by Verizon from the State of Rhode Island.

ASHTON
BARNGTON
BRISTOL
BURLLVILLE
CAROLINA

CENT FALLS
CENTREDALE
CHARLESTOWN
COVENTRY
CRANSTON
CUMBERLAND
EAST GREENWICH
EAST PROVIDENCE

also Includes...

VERIZON New England Inc.
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EXETER

FOSTER
GLOUCESTER
GREENVILLE
HOPKINTON
JAMESTOWN
JOHNSTON
LINCOLN

LITTLE COMPTON
MIDDLETOWN
NARRAGANSETT
NEW SHOREHAM
NEWPORT

ATTLEBORO, MA *
BELLINGHAM, MA *
BLACKSTONE, MA
MENDON, MA *
MILLVILLE, MA

NORTH KINGSTON
NORTH PROVIDENCE
NORTH SMITHFIELD
PASCOAG
PAWTUCKET
PORTSMOUTH
PROVIDENCE
PRUDENCE ISLAND
RICHMOND
RIVERSIDE
SCITUATE
SMITHFIELD
SOUTH KINGSTON

NORTH ATTLEBORO, MA *

REHOBOTH, MA*
SEEKONK, MA
SWANSEA, MA *
WRENTHAM, MA *

* Municipality is served by multiple
Planning Manager's Areas

TIVERTON
WARREN
WARWICK

WEST GREENWICH
WEST WARWICK
WESTERLY
WESTPORT
WOONSOCKET
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Vermont

The following list includes all municipalities served by Verizon from the State of Vermont with the exception of those served over
the boundary from Massachusetts and New Hampshire. See Massachusetlts and New Hanpshire for municipalities served from
Massachusetts and Newhampshire. Other municipalities are served by independent Telephone Companies.

ALBANY
ARLINGTON
BAKERFIELD
BAKERSFIELD
BARNARD
BARNET
BARRE
BARTON
BELVIDERE
BENNINGTON
BERKSHIRE
BERLIN
BETHEL
BINGHAMVILLE
BRADFORD
BRAINTREE
BRANDON
BRATTLEBORO
BRIDGEWATER
BRIGHTON
BROOKFIELD
BROOKLINE
BROWNINGTON
BURKE
BURLINGTON
CALAIS
CAMBRIDGE
CASTLETON
CAVENDISH
CHARLOTTE
CHELSEA
CHITTENDEN
CLARENDON
COLCHESTER
CONCORD
COVENTRY
DANVILLE
DERBY
DORSET
DOVER
DUMMERSTON
DUXBURY

VERIZON New England Inc.

Page 10 of 11

E MONTPELIER LEICHESTER
EAST HAVEN LONDONDERRY
EDEN LOWELL
ELMORE LUNENBURG*
ENOSBURG LYNDON
ENOSBURG FALLS LYNDONVILLE
ESSEX MANCHESTER
ESSEX JUNCTION MARLBORO
FAIR HAVEN MARSHFIELD
FAIRFAX MENDON
FAIRFIELD MIDDLEBURY
FAIRLEE MIDDLESEX
FERDINAND MILTON
FERRISBURG MONKTON
FLETCHER MONROE BRIDGE
GEORGIA MONTGOMERY
GLASTENBURY MONTPELIER
GLOVER MORETOWN
GOSHEN MORGAN
GRAND ISLE MORRISTOWN
GRANVILLE NEW HAVEN
GREENSBORO NEWARK
GUILFORD NEWBURY *
HALIFAX NEWFANE
HANCOCK NEWPORT
HARDWICK NEWPORT TOWN
HARTFORD NORTH HERO
HARTLAND NORWICH *
HIGHGATE ORANGE
HOLLAND ORLEANS
HYDE PARK PANTON

IRA PEACHAM
IRASBURG PERU

ISLAND POND PITTSFIELD
JACKSONVILLE PITTSFORD
JAMAICA POMFRET
JAY POULTNEY
JEFFERSONVILLE POWNAL
JERICHO PROCTOR
JOHNSON PUTNEY
KIRBY RANDOLPH
LANDGROVE READING

* Municipality is served by multiple

Planning Manager's Areas

READSBORO
RICHFORD
RIPTON
ROCHESTER
ROCKINGHAM
ROXBURY
ROYALTON
RUPERT
RUTLAND
RYEGATE*

S ROYALTON
SALISBURY
SANDGATE
SAXTONS RIVER
SEARSBURG
SHAFTSBURY
SHARON
SHEFFIELD
SHELBURNE
SHELDON
SHERBURNE
SO BURLINGTON
SOMERSET
SOUTH HERO
SOUTH STRAFFORD
ST ALBANS

ST GEORGE
ST JOHNSBURY
STANNARD
STOCKBRIDGE
STOWE
STRAFFORD
STRATTON
SUDBURY
SUNDERLAND
SUTTON
SWANTON
THETFORD *
TOWNSHEND
TROY
TUNBRIDGE
UNDERHILL
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Vermont Continued...
VERGENNES
VERNON
VERSHIRE
VICTORY *
WALDEN
WALTHAM
WARDSBORO
WASHINGTON
WATERBURY
WATERFORD

also Includes...

VERIZON New England inc.
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WATERVILLE
WEATHERSFIELD
WELLS

WEST BURKE
WEST FAIRLEE
WEST HAVEN
WEST LEBANON
WEST RUTLAND
WEST WINDSOR
WESTFIELD

CHARLESTON, NH *
CHESTERFIELD, NH *
CORNISH, NH *
HINSDALE, NH
LEBANON, NH *
LYME, NH *
MONROE, NH *

WESTFORD
WESTMINISTER *
WESTMORE
WESTON
WHEELOCK
WHITINGHAM
WILLISTON
WILMINGTON
WINDHAM
WINDSOR

ORFORD, NH
PIERMONT, NH *
PLAINFIELD, NH *
WALPOLE, NH *
MONROE BRIDGE, MA
HAMPTON, NY

LOW HAMPTON, NY

* Municipality is served by multiple
Planning Manager's Areas

WINHALL
WINOOSKI
WOLCOTT
WOODBURY
WOODFORD
WOODSTOCK
WORCESTER
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APPENDIX IV

Index of License Application Forms

Application and Pole Attachment License

Authorization for Field Survey Work

Itemized Pole Make-Ready Work and Charges

Authorization for Pole Make-Ready Work

Licensee Itemized Self Survey

Notification of Discontinuance of Use of Poles

Project Management Request

Licensee to RCE Notification

Power Supply Schematic

Revised 12/12/01°
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Form1
APPLICATION AND POLE ATTACHMENT LICENSE

Licensee LONZA BIOLOGICS, INC.

StreetAddress
City, State and Zip
Date

In accordance with the terms and conditions of the Pole Attachment
Agreement, application is hereby made for a license to make attachments to
poles and Power Supply(ies) and other attachments

located in the municipality of
in the State of

This request will be designated Pole Attachment License Application Number
. Attached are my power supply specifications if
applicable. The cable’s strand size is and weight per foot of cable is

Licensee's Name (Print)

Signature
PUBLIC SERVICE COMPANY OF NEW HAMPSHIRE
Power Company Title

Tel. No.

Fax No.

E-mail

*krkkxkkekkrxkie For licensor use, do not write below this lime***## ¥k
Pole Attachment License Application Number is
hereby granted to make the attachments described in this application to
attachments to JO' poles, attachments to FO? poles, attachments to
JU?poles, Power Supplies and other attachments located in the
municipality of , in the State of
as indicated on the attached

Form 3.
Licensor's Name (Print)

Signature

(AGREEMENT ID #) Title
Date
Tel. No.

VERIZON NEW ENGLAND INC. 10/15/03



FORM 1 INSTRUCTIONS

Individual applications to be numbered in sequential ascending order by
Licensee for each Pole Attachment License. Licensor will process applications
in sequential ascending order according to the application numbers assigned by
the Licensee.

¢ Provide a separate application for each municipality
Note: (For municipalities served by more than one Power Company a separate
application for each Power Company area must be provided.)

¢ Limit the number of poles to 200 per each application
¢ Attach power supply specifications

¢ Provide the size of your cable strand

¢ Provide the Weight per foot of cable

¢ Other Attachments (Include Riser Information here)

(1) JO = Jointly Owned - a pole in which Verizon New England Inc. has an ownership
interest.

(2) FO = Fully Owned/Solely Owned — a pole that is solely owned by Verizon New England
Inc. or the Power Company.

(3) JU = Joint Use — A party to whom use of the pole or anchor has been extended by the
owner of the facility. The term “Joint User” shall not include Licensees.

The Licensee shall submit an original copy of this application to Verizon New England
Inc. and the appropriate Power Company.

Revised 10/15/03



Form 2

AUTHORIZATION FOR FIELD SURVEY WORK

Licensee: LONZA BIOLOGICS, INC.

In accordance with Article III & Appendix I of the Pole Attachment Agreement,
following is a summary of the charges which will apply to complete a field survey

covering Pole Attachment License Application Number in the
municipality
of ; _ in the State of
FIELD SURVEY CHARGES
Field Survey #Poles Unit Rate Total
Field Survey 1-10 Poles $ $
Field Survey 11-200 Poles $ per Pole S
Additional Travel Time* $ per Day $
TOTAL Charges $

* Based on average of 75 poles surveyed per day, add $200.00 travel time for each
additional day required to complete survey.

Please note, if you calculated the cost incorrectly, your check will be returned and a new
check for the correct amount must be received by this office in order to schedule the
survey. If you need assistance, please call the HOTLINE on (800) 641-2299.

The required field survey covering Pole Attachment License Application
# is authorized. I am enclosing an advance payment in the amount of

$

Licensee's Name (Print)

Signature

Title

Address

Tel. No.

Date

VERIZON NEW ENGLAND INC. 10/15/03
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’ Form 4
AUTHORIZATION FOR POLE MAKE-READY WORK

Licensee LONZA BIOLOGICS, INC.

Field survey work associated with your License Application No. _dated
, for attachment to poles, in the municipality of R
State ofDelaware has been completed. Following is a summary of the make-ready
charges which will apply:

TASK # QUANTITY UNIT COST TOTAL COST

Custom Work Order
Preparation

Miscellaneous

Attached, as requested, is an itemized unit cost (Form 3) of required make-ready work
and associated charges. If you wish us to complete the required make-ready work, please
sign this copy below and return with an advance payment in the amount of

$

Licensor’s Name (Print)

Signature

Title

Address

Tel. No

Date

The replacements and rearrangements included in Pole Attachment License Application
No. are authorized and the costs therefore will be paid to Licensor in
accordance with Appendix I to Pole Attachment License Agreement. My check is
attached.

Licensee's Name (Print)
Signature Tel.
Title Date

VERIZON NEW ENGLAND INC. ' 10/15/03




Additional Sheet Form 4 p.2
Licensee

Field survey work associated with your License Application No. ,
dated , for attachment to poles, in the municipality of
State of has been completed. Following is a summary of the make-

ready charges which will apply:

TASK # QUANTITY UNIT COST TOTAL COST

Custom Work Order
Preparation

Miscellaneous

VERIZON NEW ENGLAND INC. 10/15/03
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Form 6
NOTIFICATION OF DISCONTINUANCE OF USE OF POLES

This form is to be completed and mailed to Verizon New England Inc., LICENSE
ADMINISTRATION at the address listed below and the appropriate Power
Company:

Verizon New England Inc.
LICENSE ADMINISTRATION
185 Franklin Street, Room 503
Boston, Massachusetts 02110

Licensee LONZA BIOLOGICS, INC.
Street Address 101 International Dr.
City and State Portsmouth, NH Date

In accordance with the terms of Pole Attachment License Agreement dated
, this serves as written notification from Licensee that attachment(s) to
the following pole(s) in the municipality of , State of
, are being discontinued (removed) on .
These attachments are covered by Pole Attachment License Application number

Pole Number Location Attachment

Total number of attachments to JO' poles to be discontinued
Total number of attachments to FO? poles to be discontinued
Total number of attachments to JU? poles to be discontinued
Total number of Power Supplies/Other Equipment to be discontinued

Said license is to be canceled in its entirety / partially as above.
(circle one)

Licensee Print Name
Signature Tel. No. Fax No.
Title Date

VERIZON NEW ENGLAND INC. 10/15/03



FORM 6

APPLICATION #

LICENSEE NAMELONZA BIOLOGICS, INC.

MUNICIPALITY STATE

To be completed by Licensor :
It has been verified by Licensor that the number of attachments to be discontinued

have been removed from Licensor’s poles and the number of attachments have been
adjusted as appropriate on the preceding page.
VERIZON New England Inc.

VERIZON Representative (Print Name)

Signature Title

Tel. No._ Date:

(4) JO = Jointly Owned - a pole in which Verizon New England Inc. has an ownership
interest.

(5) FO = Fully Owned/Sole Owned — a pole that is solely owned by Verizon New
England Inc.

(6) JU = Joint Use — A party to whom use of the pole or anchor has been extended by the
owner of the facility. The term “Joint User” shall not include Licensees.

VERIZON NEW ENGLAND INC. 10/15/03



Application Number Project Name/Number

VERIZON use only VERIZON use only
Pole Attachment Project Management Request Form 7
Customer Tracking Name Date:

Verizon Agreement #

Customer Contact Name:

Company Name:

Address: Billing Address:
City, State, Zip: City, State, Zip:
Telephone #: Telephone #:
Fax #: Fax #:

E-mail Address: E-mail address:

Total Number of Attachments being Requested:

Attachment Starting Location:
(Please be specific, street address, city, and state)

Attachment Ending Location:
(Please be specific, street address, city, and state)

Anticipated Start Date for Cable Placement:

Project Description: Please identify the size and scope and any special or unusual conditions i.e.
Risers,backyard poles, number of poles, number of power supplies and number of other attachments.

Related Applications in Progress:

Other:

*** If you are submitting multiple applications at the same time for one or more municipality(ies),
you may request or Verizon may suggest a Project Meeting.

Verizon - Form 7 —Request for Project Management 1
Revised 3/09/01




a

verizon

Verizon New England Inc.
FORM 8

Licensee To RCE Notification Form

Licensee Name:

Municipality:

State: VZ Application #

This is to notify you that the facilities (cables, power supplies) have
been placed in association with License Application #
on 200 .

This is to notify you that an overlash project has been Started

Completed (choose one) in association with License Application
# on 200 .

This is to notify you that a rebuild project has been completed in

association with License Application #
on 200 .

This is to notify you that a pre-construction survey is necessary for the
poles listed on the attached Form 5 requiring Verizon Make-Ready
work.

FAX to RCE :

Call the LAG Hotline at 800-641-2299 for appropriate RCE name and fax
number.

03/07/02



LICENSEE POWER SUPPLY SCHEMATIC

FORM 10

(LICENSEE MUST SUBMIT ONE _FORM 10 FOR EACH POWER SUPPLY LOCATION)

12/11/01

REVISED 05/21/02
LICENSEE NAME:
POWER CABLE APPLICATION #
STREET NAME:
TEL ROUTE #
MULTI GRND NEUTRAL TEL POLE # ELCO POLE #
MUNI: STATE:
— ELCO NAME:
— 1  LICENSEE CABLE
T INDICATE P.S. LOCATION
4 BY SHADING IN
VERIZON CABLE E T ou ADRANT
[ L el
b
' i ROADSIDE
POLE MTD TERMINAL 'b i MINIMUM
> CLEARANCE =
P 31 INCHES
PROPOSED POWER
SUPPLY CABINET
DIMENSIONS:
MAKE=
POWER SUPPLY
CABINET MUST BE MODEL= FIELDSIDE
ATTACHED WITH TOP OF
BRACKETS WHICH HEIGHT=______IN POWER
ALLOW MINIMUM 3 SUPPLY NOTE: POWER SUPPLY MUST
INCHES CLEARANCE WIDTH= IN CABINET = BE MOUNTED ON QUADRANT
BETWEEN POLE AND ; T IN OPPOSITE EXISTING VERIZON
CABINET. DEPTH= IN et POLE MOUNTED TERMINAL
WEIGHT= LBS
POLE DATA T NOTE:
MINIMUM LICENSEE MUST HAVE CURRENTLY
OLE HEIGHT= FT GROUND
P EIG I CLEARANCE AS APPROVED ELECTRIC COMPANY
- PER POWER SUPPLY INSTALLATION
POLE CLASS APPLICABLE SCHEMATIC FILED WITH VERIZON
) NESC PRIOR TO SUBMITTING ITS POWER
POLE CONDITION* REQUIREMENTS SUPPLY ATTACHMENT APPLICATION.
BASED ON POLE
*GOOD,FAIR,FOOR LOCATION
—_1 GROUND LEVEL i \ 4




APPENDIX V
Procedure for Rebuilding of Existing Licensee’s Aerial Attachments
(Commonly known as Rebuild)

1-SCOPE
In the process of replacing its existing facilities, it may be necessary for the Licensee to
conduct a Rebuild project that may involve placing new facilities while keeping existing
facilities in operation.

2 - DEFINITIONS
a) Rebuild - the act of a Licensee replacing existing facilities, for other than maintenance

purposes, accomplished in the following manner:

1) The lowering or raising of facilities by a Licensee to a temporary location thereby
clearing previously licensed space for a new installation.

2) The placement and activation of new facilities by a Licensee that replace existing
Licensee facilities.

3) The transfer of a Licensee’s existing customer facilities to Licensee’s new facilities
being placed.

4) The de-activation and removal of Licensee’s replaced facilities.

b) Post-construction Inspection - A Verizon New England Inc. inspection consisting of a
ten (10) percent sample of the poles after completion of Licensee’s Rebuild project.
Licensee shall pre-pay Verizon New England Inc. for the Post-construction Inspection
based on the Unit Pricing Schedule.

c) Post-construction Subsequent Inspection — An inspection, subsequent to the Post-
construction Inspection, required as the result of finding greater than 2% non-compliance
after the Post-construction Inspection of the 10% sample performed by Verizon New
England Inc.. Licensee shall prepay Verizon New England Inc. for the Post-construction
Subsequent Inspection based on the Unit Pricing Schedule.

d) Self Pre-survey— The performance of a field review by a Licensee to survey the routing
of a proposed path where the Rebuild project is planned, to determine if any Make-ready
Work is required. The Licensee shall adhere to all requirements of the most recent
edition of the National Electrical Safety Code (NESC) and the “Manual of Construction
Procedures” (Blue Book), published by Telcordia Technologies Inc. This survey is
performed without the presence of a Verizon New England Inc. representative and the
results of the Self Pre-survey shall be provided to the Verizon New England Inc.
Reimbursable Construction Engineer (RCE) with documentation of any Subsequent
Make-ready Work required before Licensee begins construction of the Rebuild project.

e) Subsequent Make-ready Work — Rearrangement of Verizon New England Inc.’s
facilities by Verizon New England Inc. as determined by the Licensee’s Self Pre-survey
to provide for clearance and separation requirements for all pole attachments relative to
the latest edition of the Blue Book published by Telcordia and the latest edition of the
NESC.

Revised 10/20/03 Page 1 of 3



f) Charges — Verizon New England Inc.’s costs in the Unit Pricing Schedule, based on
current Verizon New England Inc. unit pricing methodology, for any Post-construction
Inspections, Post-construction Subsequent Inspections and Subsequent Make-ready Work
performed by Verizon New England Inc. and paid for in advance to Verizon New
England Inc. by the Licensee.

3 - SPECIFICATIONS
Licensee shall conform to the terms and conditions contained within the Specifications
Section of the most current Pole Attachment Agreement, including:
The National Electrical Safety Code (NESC)

“Manual of Construction Procedures” (Blue Book), published by Telcordia
Technologies Inc.

4 - NOTIFICATION
Licensee shall provide ten (10) days advance notice in writing (Form 8) to the Verizon
New England Inc. RCE and coordinate its Rebuild work with the local Verizon New
England Inc. RCE and construction coordinator to avoid any scheduling conflicts with
any Verizon New England Inc. construction or maintenance work. Licensee shall submit
written notification (Form 8) within thirty (30) days to Verizon New England Inc. RCE
after their Rebuild work has been completed. Verizon New England Inc. RCE will
facilitate the Post-construction Inspection.

5 - PROCEDURES

a) Upon receipt of notification from Licensee of a planned rebuild, Verizon New England
Inc. RCE will initiate and Licensee shall attend a local meeting with Verizon New
England Inc. engineers to discuss construction schedules, Self Pre-survey, Pre-
construction Survey, and Post-construction Inspections.

b) Licensee shall provide Verizon New England Inc. RCE with the following information
relative to the Rebuild project:

1) Copies of strand maps indicating those poles where Licensee intends to Rebuild
their existing pole attachments.

2) Tension measurements and weight per foot of total facilities that will be attached
upon completion of the Rebuild project. (per span average)

c) Licensee shall perform a Self Pre-survey of all routes included in the Rebuild project and
shall provide written results (Form 5) to Verizon New England Inc.’s RCE.

d) Licensee shall submit a written request (Form 8) to Verizon New England Inc.’s RCE to
arrange for a Pre-construction Survey of all locations where Licensee has determined
Subsequent Make-ready Work is necessary by Verizon New England Inc. to
accommodate Licensee’s proposed work. Licensee will submit (Form 12) and an
advance payment to Verizon New England Inc. to cover the applicable charges for the
Pre-construction Survey.

e) Licensee shall also notify any other attacher, Joint Owner or Joint User on the pole that
may be affected by the Rebuild project.

Revised 10/20/03 Page 2 of 3



f) Verizon New England Inc. RCE shall notify the Licensee of the applicable charges for
any type of Make-ready Work (RCETEMP6 and Form 13). Prior to Verizon New
England Inc. RCE initiating Make-ready Work, Licensee will forward a check along with
a signed (Form 13), to Verizon New England Inc. RCE covering Subsequent Make-ready
Work charges.

g) Verizon New England Inc. RCE will provide the Licensee with an associated work
schedule and estimated construction completion date for the Make-ready Work via
(RCETEMP7).

h) Licensee may proceed to conduct the Rebuild project in sections of aerial facilities
requiring no Make-ready Work. Licensee shall not perform any Rebuild work until the
necessary Make-ready Work has been completed by Verizon New England Inc..

i) Licensee shall notify Verizon New England Inc., in writing (Form 8), that the Rebuild
project has been completed.

j) Within ninety (90) days of receipt of (Form 8) notifying Verizon New England Inc. of
completion of Rebuild Project, Verizon New England Inc. may perform a Post-
construction Inspection consisting of a ten (10) percent sample of the poles included in
the Licensee’s Rebuild project. Upon receipt of (Form 9 PCI and RCETEMP4),
Licensee, shall pre-pay Verizon New England Inc. for the Post-construction Inspection.
1) If Verizon New England Inc. performs a Post-construction Inspection and all work is

in compliance with the requirements and specifications, no further inspection will be
required. Verizon will provide the Licensee with the results of the inspection (Form 5
and Form 9 PCI) within thirty (30) days.

2) If Verizon New England Inc. performs the Post-construction and all work is not in
compliance on two (2) percent or more of the ten (10) percent sample inspected,
Verizon New England Inc. may perform and bill Licensee for a complete Post-
construction Subsequent Inspection of all poles involved in the Rebuild project.
Verizon New England Inc. will provide Licensee with the results of the inspection via
(Form 11 and Form 9 SI) within thirty (30) days in order that the Licensee may bring
its facilities into compliance.

3) Verizon New England Inc. may revoke Licensee’s right to conduct Self Pre-surveys
for future Rebuild projects if more than 2% of the 10% pole sample is found to be in
non-compliance.

k) If the results of the Post-construction Subsequent Inspections show results that are in
non-compliance with the aforementioned requirements and specifications, Licensee shall
correct such non-conforming condition within thirty (30) days of written notification
(Form 9 SI) from Verizon New England Inc. RCE.

1) Where Licensee fails to correct the stated non-conforming condition within thirty (30)
days, Verizon New England Inc. may revoke Licensee’s right to perform Rebuild Self
Pre-survey and Licensee shall be responsible for any costs associated with correcting such
non-conforming conditions.

Revised 10/20/03 Page 3 of 3



APPENDIX VI

Procedure for Placing an Additional Licensee’s Cable on
Same Licensee’s Previously Licensed Aerial Pole Attachments
(Commonly Known as Overlash)

1-SCOPE
In the process of upgrading cable plant capacity, it may be necessary for the
Licensee to augment the number of its cables and equipment lashed or attached to
its existing strand.

2 - DEFINITIONS

a)

b)

d)

Page 1 of 3

Overlash — The act of attaching any single strand, hardware, cable, wires
and/or apparatus owned by Licensee to same Licensee’s existing strand,
hardware, cable, wires and/or apparatus.

Post-construction Inspection - A Verizon New England Inc. inspection of
the poles after completion of Licensee’s Overlash project at its own cost
except that Licensee shall pay Verizon New England Inc. for the inspection of
those poles found not in compliance as a result of the Inspection.

Post-construction Subsequent Inspection — An inspection, subsequent to the
Post-construction Inspection, required as the result of finding poles in non-
compliance after the Post-construction Inspection performed by Verizon New
England Inc. Licensee shall prepay Verizon New England Inc. for the Post-
construction Subsequent Inspection based on the Unit Pricing Schedule.

Self Pre-survey — The performance of a field review by a Licensee to survey
the routing of a proposed path where additional overlashed cable facilities are
planned, to determine if any Make-ready Work is required. The Licensee shall
adhere to all requirements of the most recent edition of the National Electrical
Safety Code (NESC) and the “Manual of Construction Procedures” (Blue
Book), published by Telcordia Technologies Inc.. This survey is performed
without the presence of a Verizon New England Inc. representative and the
results of the Self Pre-survey shall be provided to the Verizon New England
Inc. Reimbursable Construction Engineer (RCE) with documentation of any
Subsequent Make-ready Work required before Licensee begins construction of
the Overlash project.

Subsequent Make-ready Work — Rearrangement of Verizon New England
Inc. facilities by Verizon New England Inc. as determined by the Licensee’s
Self Pre-survey to provide for clearance and separation requirements for all
pole attachments relative to the latest edition of the Telcordia Blue Book and
the latest edition of the NESC.

Revised 10/15/03



f)

Charges — Verizon New England Inc. 's costs in the Unit Pricing Schedule,
based on current Verizon New England Inc. unit pricing methodology.

3 - SPECIFICATIONS
Licensee shall conform to the terms and conditions contained within the
Specifications Section of the most current Pole Attachment Agreement, including:

The National Electrical Safety Code (NESC)
Part 2 Section 26-261K2 Strength Requirements.
Part 2 Section 25-250 Loading Requirements
“Manual of Construction Procedures” (Blue Book), published by
Telcordia Technologies Inc.
Section 4.2 Table 4 — 1 and Note 2
Section 3 Clearances

4 - NOTIFICATION

a)

b)

Licensee shall provide 5 days advance notice, in writing (Form 8), to the
Verizon New England Inc. RCE prior to their Overlash work being started.
Licensee will coordinate its Overlash work with the local Verizon New
England Inc. RCE and construction coordinator to avoid any scheduling
conflicts with any Verizon New England Inc. construction or maintenance
work.

Licensee shall submit written notification (Form 8) within thirty (30) days to
the Verizon New England Inc. RCE after their Overlash work has been
completed, to enable the Verizon New England Inc. RCE to facilitate the post-
construction inspection.

5 - PROCEDURES

a)

b)

Page 2 of 3

Licensee shall perform a Self Pre-survey of all routes where it proposes to
Overlash cable to its existing licensed facility and provide written results
(Form 5) to the Verizon New England Inc. RCE.
Licensee will submit a written request (Form 8) to Verizon New England Inc
RCE to arrange for a Pre-construction Survey of all locations where Licensee
has determined Subsequent Make-ready Work is necessary by Verizon New
England Inc. to accommodate Licensee’s proposed work. Licensee will submit
Form 12 and an advance payment to Verizon New England Inc. to cover the
applicable charges for the Pre-construction Survey.
Verizon New England Inc. RCE will notify the Licensee of the applicable
charges for any type of Make-ready Work via (RCETEMP6 and Form 13).
Licensee will submit a signed (Form 13) and a check covering Make-read
work charges. -
Verizon New England Inc. RCE will provide the Licensee with an associated
work schedule and estimated construction completion date for the Make-ready
Work via (RCETEMP7).

Revised 10/15/03



f)

g)

h)

Page 3 of 3

Licensee may proceed to place the overlashed cable in sections of aerial
facilities requiring no Make-ready Work. Licensee may proceed to place the
overlashed cable in sections of aerial facilities requiring Make-ready Work
when all parties affected concur that a non-compliance will either be corrected
by the Licensee concurrently with the Overlash project, or by any other
attacher, Joint Owner or Joint User after the Overlash project has been
completed.

Licensee shall notify Verizon New England Inc. in writing (Form 8) that the

Overlash project has been completed. Verizon New England Inc. may perform

a Post-construction Inspection of the poles included in the Licensee’s

Overlash project within ninety (90) days of receipt of (Form 8).

1) If Verizon New England Inc. performs a Post-construction Inspection of
the poles involved in the Licensee’s Overlash project and all work is in
compliance with the requirements and specifications, the cost of the
inspection will be borne by Verizon New England Inc. and no further Post-
construction Inspection will be required. Verizon will provide the Licensee
with the written results of the inspection (Form 11 and Form 9PCI) within
thirty (30) days.

If Verizon New England Inc. performs the Post-construction Inspection of the

poles involved in the Licensee’s Overlash project and determines that

Licensee’s work is not in compliance, Licensee will pay Verizon New

England Inc. for the inspection of those poles found in noncompliance.

Verizon will provide the Licensee with the charges for the inspection via

(RCETEMP 4). In addition, Verizon New England Inc. may perform and

Licensee will prepay for the Post-construction Subsequent Inspection of those

poles found to be in noncompliance in order to ensure that the Licensee has

brought its facilities into compliance. Verizon New England Inc. will provide

Licensee with the results of the inspection, (Form 11 and Form 9 SI), within

thirty (30) days of the inspection in order that the Licensee may bring its

facilities into compliance.

Verizon New England Inc. will continue to conduct Post-construction

Subsequent Inspections until all of Licensee’s facilities as a result of the

Overlash project have been made compliant. If the results of the Post-

construction Subsequent Inspections show results that are in non-compliance

with the aforementioned requirements and specifications, Licensee shall
correct such non-conforming condition within thirty (30) days of written
notification (Form 9 SI) from Verizon New England Inc. RCE. Where

Licensee fails to correct the stated non-compliant condition within thirty (30)

days, Verizon New England Inc. may revoke Licensee’s right to perform

Overlash Self Pre-survey and Licensee shall be responsible for any costs

associated with correcting such non-compliant conditions.

Revised 10/15/03



Issued - December 11, 2001 APPENDIX VII

Procedure for Obtaining an Attachment License
for the Installation of Power Supplies

1-SCOPE
In the process of providing or upgrading service, it may be necessary for a
Licensee to place power supplies requiring a Pole Attachment License.

2 - DEFINITIONS

a)

b)

Power Supply — Any of Licensee’s facilities in direct contact with or
supported by a utility pole including a piece of equipment, cabinet, or
associated apparatus for the purpose of providing power for Licensee’s
facilities, with the exception of any cable attachments.

Self Pre-survey - The performance of a field review by a Licensee to survey
the pole locations where proposed Power supplies are planned to determine if
any Make-ready Work is required. The Licensee shall adhere to all
requirements of the most recent edition of the National Electrical Safety Code
(NESC) and the “Manual of Construction Procedures” (Blue Book),
published by Telcordia Technologies Inc.. This survey is performed without
the presence of a Verizon New England Inc. representative and the results of
the Self Pre-survey shall be provided to the Verizon New England Inc.
License Administration Group (LAG) with documentation of any Make-ready
Work required before Licensee begins any work relative to placement of the
Power Supply.

3 - SPECIFICATIONS
Licensee shall conform to the terms and conditions contained within the
Specifications Section of the most current Pole Attachment Agreement, including:

The National Electrical Safety Code (NESC)

“Manual of Construction Procedures” (Blue Book), published by
Telcordia Technologies Inc. - Section 13

4 — APPLICATION
Licensee shall provide Verizon New England Inc. with a completed Pole
Attachment License Application for all pole locations where it proposes to make
its Power Supply attachments. Licensee shall also include a completed Licensee
Power Supply Schematic - Form 10 for each pole location on its License
Application. In addition, the Licensee shall provide the following information:

a)
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An approved Power Company Power Supply installation diagram and
associated specifications must be included if not already on file with Verizon
New England Inc.'s Reimbursable Construction Engineer (RCE). Verizon
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b)

New England Inc.'s RCEs will retain this master copy for each individual
power company.

Licensee is responsible for updating this information as installation

diagrams and specifications change.

If pole Make-ready Work is required, Licensee shall submit a separate
application listing those locations in need of Make-ready Work, along with a
check to Verizon New England to cover the cost of a field survey using the
unit cost pricing schedule.

Licensee shall not place any Power Supply until Licensee has received a Pole
Attachment License for the pole location identified in the Application for the
Pole Attachment License.

5 - PROCEDURE

The following procedure shall be followed when Licensees perform Self Pre-
surveys for Power Supplies:

a)

b)
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Licensee shall perform a Self Pre-survey of all poles where it proposes to

place Power Supplies.

Licensee shall submit a Pole Attachment License Application consisting of

Form 1, Form 5, and Form 10 for those poles where no Make-ready Work is

required to place a Power Supply as a result of the Self Pre-survey. Verizon

New England LAG will then issue the Pole Attachment License for the

Licensee’s Power Supply.

Licensee shall submit a Pole Attachment License Application consisting of

Form 1, Form 2, Form 4, Form 5 and Form 10 to Verizon New England Inc.’s

LAG to arrange for a Pre-construction Survey of all locations where Licensee

has determined Make-ready Work is required by Verizon New England as a

result of the Self Pre-survey to accommodate Licensee’s proposed work.

1) Licensee will issue an advance check to the Verizon New England LAG to
cover the applicable charges for the Pre-construction Survey.

2) Upon receipt of the check for the Pre-construction Survey the Verizon
New England RCE will contact the power company and the Licensee to
arrange a date for a field survey. The survey will be performed to
determine the scope of Make-ready Work necessary to provide the
required clearances for the Licensee’s Power Supply.

3) Upon completion of the field survey, Verizon New England LAG shall
notify the Licensee via Form 4 of any Make-ready Work charges. The
Licensee shall submit to the LAG an advance check and a signed Form 4
prior to Verizon New England Inc. commencing any Make-ready Work.

4) Upon receipt of the check for the Make-ready Work the Verizon New
England LAG will provide the Licensee with an associated work schedule
and estimated construction completion date for the Make-ready Work.

5) Once all required Make-ready Work has been completed, Verizon New
England LAG will then issue the Pole Attachment License for the
Licensee’s Power Supply.
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d)

€)

g)

h)
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Licensee shall submit written notification (Form 8) within 30 (thirty) days to
Verizon New England Inc. RCE after their Power Supply attachments have
been completed.

Verizon New England may perform a Post-construction Inspection of the

poles included in the Licensee’s Power Supply project within 90 (ninety) days

of receipt of Form 8. Upon Receipt of Form 9 PCI and RCETEMP4, Licensee
shall pre-pay Verizon New England for the Post-construction Inspection.

1) If Verizon New England performs a Post-construction Inspection and all
work is in compliance with the requirements and specifications, no further
inspection will be required. Verizon will provide the Licensee with the
results of the inspection (Form 5 and Form 9 PCI) within 30 (thirty) days.

2) If Verizon New England Inc. performs the Post-construction Inspection
and determines that any of Licensee’s Power Supply work is not in
compliance with Section 3 Specifications, Verizon New England Inc.will
provide Licensee with the results of the inspection via Form 11 and Form
9 SI within 30 (thirty) days in order that the Licensee may bring its
facilities into compliance.

3) Verizon New England Inc. will continue to conduct Post Construction
Subsequent Inspections until all of Licensee’s facilities as a result of the
Power Supply project have been made compliant. Licensee shall prepay
Verizon New England for the cost of performing all Subsequent
Inspections. If the results of the Post Construction Subsequent Inspections
show results that are in non-compliance with the requirements and
specifications, Licensee shall correct such non-conforming condition
within 30 (thirty) days of written notification from Verizon New England
Inc. RCE. Verizon New England Inc. RCE will provide Licensee with the
results of the Subsequent Inspections via Form 11 and Form 9 SI to allow
the Licensee to bring its facilities into compliance. _

Licensee shall correct any non-conforming condition within thirty (30) days of

written notification from Verizon New England. Where Licensee fails to

correct stated non-conforming condition within thirty (30) days, Verizon New

England may revoke Licensee’s future right to perform Self Pre-survey of

Power Supplies. Licensee shall be responsible for any costs associated with

correcting such non-conforming conditions.

If at anytime in the future, following the attachment of a Power Supply,

Verizon New England requests the Licensee to either reconfigure its

equipment, or locate to a new pole, the Licensee agrees to perform this work

within thirty (30) days of any such request at the Licensee's expense.

No Power Supply construction shall take place on any pole requiring Make-

ready Work until any such work has been paid for in advance, completed by

Verizon New England, and the Licensee has been notified of its completion by

Verizon New England.
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1) If a Power supply is placed before a license is issued, its presence shall be
considered as unauthorized and charges shall be as specified for unauthorized
attachments in ARTICLE IX - UNAUTHORIZED ATTACHMENTS in the
POLE ATTACHMENT AGREEMENT.
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APPENDIX VIII

Job Aid For Requests To Records

In an effort to maintain consistency associated with requests from outside VERIZON NEW ENGLAND
INC. for the viewing or securing of Conduit Plats this job aid is being prepared.

REQUESTS

The process begins with the request from the customer to the RCE (Reimbursable Construction Engineer),
which may be directed to the Design Administrator Group for the specific area where the request is made.

The request must be submitted in writing, indicating what the customer requires (usually a map which has
been highlighted or a listing of streets, etc. is supplied by the customer) along with a reason for the request.

Verizon New England Inc. will make the conduit records available within a reasonable time frame
(normally five day turn around) upon receipt of the written request, for the specific areas mentioned in the
letter. As VERIZON NEW ENGLAND INC. does not maintain all plats it may be necessary to secure the
specific drawings from our vendors and the customer should be informed of any delay this may cause.

CHARGES & BILLING

The Design Administrator, if involved, will secure a Keep Cost Number from the area Reimbursable
Construction Engineer for each new customer request or for each municipality which is submitted for
conduit plats when it is determined the requestor is to be charged. When a job number is secured the job
can remain open for six months (January through June, July through December) and should be used for
subsequent requests from the same customer or municipality.

VERIZON NEW ENGLAND INC. does plan swaps with the Electric Companies when the information
required is for electrical purposes. If the customer is a municipality — there is no charge. These types of
requests however must still follow the written request procedures.

Based on analysis of time and material it has been determined a charge of $7.50 per plat with a2 minimum
charge of $25.00 is to be used in determining costs.

Up-front payment is required before distribution of any plats.
All checks should be made out to VERIZON NEW ENGLAND INC..

The Design Administrator or RCE will forward any checks to the RPC in Maryland with the advance
payment transmittal form. These forms can be secured from the area Reimbursable Construction Engineer.

NON-DISCLOSURE AGREEMENTS

For each request a signed non-disclosure form is required from someone with authority in the organization
making the request. A disclaimer at the end of the non-disclosure agreement is to advise the customer that
the information they are getting is for preliminary design purposes only — they still need to do field surveys
and measurements.
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On the second page of the non-disclosure there is a space to enter the price being charged.

There are three Non-Disclosure Agreements as follows:

Non-Disclosure 1 is for use with large controlling entities such as the gas company and electric, MBTA,
etc. Use the term plan swap in place of the monetary issue.

Non-Disclosure 2 is for anyone other than those mentioned in 1 and 3 such as licensees, surveyors,
engineering firms, etc.

Non-Disclosure 3 is for municipalities.

If there is more than one recipient for the request, please add more RECIPIENTS to the bottom of the non-
disclosure so that all involved can sign.

No signature — No records

PROPRIETARY INFORMATION

Normally conduit plats do not contain information that is considered proprietary therefore scrubbing
(removal) is not required.

STAMPING OF PLATS

Plats should be stamped indicating “This record is for preliminary design purposes only and does not
preclude the need for field survey and measurement.” These stamps have been provided to the various
Design Administrator and RCE groups.

RELEASE OF INFORMATION

When payment has been received and the non-disclosure agreement signed, the customer may pick-up the
requested plats or they can be mailed, based on the customer’s preference. The customer also has the
option of viewing the plats at our location, following all the steps mentioned previously (written request,
up-front payment, signed non-disclosure), which has been the case chosen by some customers.

INTERNAL REQUIREMENT
The Reimbursable Construction Engineer should also be provided copy of all non-disclosure agreements

and copies of the advance payment transmittal to retain with the job. These details are required for job
closing

The Reimbursable Construction Engineer remains available to assist the Design Administrator in following
this procedure.

Utilization of the CONDUIT PLAT REQUEST LOG is mandatory for tracking the details associated
with these requests for records and must be maintained for Regulatory purposes.
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Pole Record Requests

Access to pole records are not normally received from customers as these structures can be accessed
visually however, in the event requests, in writing, for access to pole records is received the RCE will direct
the customer to the Design Administrator for the specific area.

A printout of the Pole Record System (PRS) for the specific location would be retrieved; removal of any
proprietary information may be required.

The customer would be required to submit payment for the time required accessing and producing the
documents (time and material costs). Upon receipt of the check the documents would be given to the
customer. No non-disclosure document would be required, as these structures are visible to the public at
large.

Right Of Way Requests

Right Of Way documents are a matter of public record and can be obtained from the various State and
Municipal Offices such as City / Town Halls, Registry of Deeds, etc.

However, in the event requests are received, in writing, for Right of Way documents by customers the RCE
would direct the requesting party to the appropriate Right Of Way Engineer for the area in question.

The customer would be required to submit payment for the time required by the Right Of Way Engineer to
locate and produce the documents being requested (time and material costs). Upon receipt of the check the
documents would be given to the customer. No non-disclosure sign-off would be necessary, as these
documents are available to the public.
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